
AGREEMENT 
CONTRACT 95-2B 

For BIOREMEDIATION, CANTON DROP FORGE, CANTON, OHIO. 

THIS AGREEMENT, made and entered into at Canton Ohio, this ,;2/ Z! day 
of June , 1995, by and between Canton Drop Forge Inc. (CDF) and Beaver Excavating, 
with an office located at 4650 Southway St. S.W., Canton, Ohio , hereinafter called the 
"CONTRACTOR" .. 11 7 

,_,,-o J,;c15=' ~--
/ '-f ) {( 

fl .1#V"1 7~{! ,-e- WITNESSETH 
~~L,<r-"'ff ~~yJ' 

That the CONTRACTOR has agreed and by these presents does agree that the 
CONTRACTOR, for the consideration of $105,540.00 paid by CDF hereinbefore mentioned 
and contained in the proposal, and under penalty expressed in a bond bearing even date with 
these presents, and herein contained or hereunto annexed to furnish at his own cost and 
expense, all the necessary materials, labor, superintendence, tools and equipment, and shall 
execute, construct, finish and test in an expeditious, substantial and workmanlike manner, said 
improvements shown on the contract drawings described in the included specification or 
required by CDF, with all equipment and appurtenances, commencing work within (10) days 
from the date of notice from CDF to commence work and executing the same within the time 
and in the manner specified and in conformity with the requirements set forth in the 
specification herein contained or hereunto attached in accordance with the contract drawings 

· of said work on file in the office of CDF and all to the acceptance of said CDF. 

The project will consist of removing the sludges lining Lagoon #1 and Lagoon #2 and using ex
situ bio-remediation technology to reduce Total Petroleum Hydrocarbon (TPH) contamination 
levels of the excavated materials to below the target level of 380 ppm. 

The estimated removal quantities are 3,000 c.y. from Lagoon #1 and 6,000 c.y. from Lagoon 
#2. During excavation the contractor shall maintain quantity estimates and keep CDF informed 
of the quantity removed. If it appears that material beyond the estimated quantity will require 
removal, the contractor shall immediately contact CDF representatives. CDF may halt removal 
prior to reaching the estimated quantities or request the removal of material beyond the 
estimated quantities. Payment will be based on the actual quantity of material removed and 
the unit prices. Tasks related to the bioremedation project include, but are not limited to, 
excavation of lagoon linings, transport of excavated materials to the on-site treatment areas, 
treatability studies, bio-cell design, bio-cell construction, bulking of excavated materials to 
enhance bioremediation, inoculation of materials to be treated and maintenance of biocell(s). 

Once excavation of the lagoon materials is complete the contractor shall immediately "seed" 
the lagoon lining and walls prior to putting the lagoon back into service. 

The contractor shall also estimate the type and number of samples for laboratory analysis that 
shall be retrieved by an independent agent. 

The CONTRACTOR shall proceed with the said work in a prompt and diligent manner and 
shall do the several parts thereof at such times and in such order as the Engineer or his duly 
authorized agent may direct. Further, he shall complete the whole of said work in accordance 
with the specifications and contract drawings to the satisfaction of CDF and their Engineer. 
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If the CONTRACTOR shall fail to comply with any of the terms, conditions, provIsIons, or 
stipulations of this contract according to the true intent and meaning thereof, then CDF may 
avail itself of any or all remedies provided in that behalf in the contract, and shall have the right 
and power to proceed in accordance with provisions thereof. 

It is hereby agreed by the parties to this Agreement that the provisions contained in the 
"Invitation for Bids", in the "Information and Instructions to Bidders", in the "Proposal and Bid 
Form", in the "Insurance Specifications", in the "Performance Bond", in the "General 
Conditions", i~ the "Supplemental General Conditions", and in the Lab Reports for the 
improvement, shall constitute integral parts of the agreement and collectively that they shall 
comprise and be known as the Agreement. It is hereby mutually agreed that CDF is to pay 
and the CONTRACTOR is to receive, a full compensation for furnishing all materials and labor 
in building, constructing, and in all respects completing the herein described worl< and 
appurtenances in the manner and under the conditions herein specified, the prices stipulated 
in the proposal herein contained or hereto annexed. 

The CONTRACTOR agrees not to discriminate against any employee or applicant for 
employment because of race, color, religion, sex, or national origin. Such action shall include, 
but not be limited to the following: employment, upgrading, demotion, or transfer; recruitment 
or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; 
and selection for training, including apprenticeship. 

Subject to the applicable provisions of law, this Agreement shall be in full force and effect as a 
contract from and after the date when a fully executed and approved counterpart hereof is 
delivered to the CONTRACTOR. 

IN WITNESS WHEREOF, the parties hereunto affixed their signatures, the day and year first 
above mentioned. 

CONTRACTOR 

Witness~<JLz:vWd~ 
Kristina L. Casto 

Date: June 15, 1995 

BEAVER EXCAVATIN9? 

By~//£:~ 
Title: Stanley R. Evans. Project Mao,,ger 

* BEAVER EXO\VATIR;'S PROPOSAL DI\TID 4-28-95 AND LEl'l'ER Ill\TED 6-12-95 
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June 1, 1995 
Page 1 

The following items shall be considered to be part of the Canton Drop Forge 
Bioremediation contract documents. 

EXCAVATION COORDINATION 

All instruction and coordination regarding the excavation, transportation and placement 
of soil and sludge shall be the sole responsibility of the Bioremediation contractor. 
Invoices for excavation services shall be passed directly to CDF with no mark-up. 
Payment for excavation services shall be made by CDF directly to the excavation 
contractor. All invoices from the excavator shall be approved by the Critter Company 
prior to payment by CDF. 

PROGRESS MONITORING AND PAYMENT 

Monitoring shall be achieved by sampling the biocell contents and testing for TPH by 
EPA Method 418.1. Target levels of 380 mg/kg will be used for this project. 

Progress sampling shall occur approximately once a month during summer months and 
once every two months during winter months. Each sampling session will consist of 
five (5) random samples from the biocell material. When the average TPH 
concentration of the five (5) samples is less than the appropriate level, and no single 
sample has a TPH concentration more than 15 percent (15%) above the treatment 
level, the appropriate payment will be made. PHC-DRO analysis will be performed on 
composite samples at the beginning, approximate middle, and end of treatment. 

Payments shall be made based on the treatment level achieved. 

After establishing initial contamination concentration with five (5) random samples, 
payments will be made according to the following: 

HAMMONTREE & ASSOCIATES, LIMITED 

w:progr9M 
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FIRST 4,500 CY 

Treatment Level 
{% reduction of TPHl 

25% 
50% 
75% 

100%* 

Total 

Payment.% 

18% 
9% 
9% 
9% 

45% 

SECOND 4,500 CY 

Treatment Level 
{% reduction of TPHl 

25% 
50% 
75% 

100% 

Total 

Payment.% 

18% 
9% 
9% 
9% 

June 1, 1995 
Page2 

*Target level of 380 mg/kg by EPA Method 418.1 is to be achieved, see section titled 
"Acceptance of Target Levels". 

**The final 10% payment will be made one month after achieving target levels, provided 
that a confirmatory set of lab results indicate that acceptable target levels have been 
achieved. 

HAMMONTREE & ASSOCU>.TES, LIMITED 

w:progras 
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ACCEPTANCE OF TARGET LEVELS 

June 1, 1995 
Page 3 

Sampling sessions will consist of five (5) random samples from the biocell material. 
When four (4) of the five (5) random samples are below the target level of 380 mg/kg 
and the fifth random sample is not more then ten percent (10%) over the target level, 
treatment of the material within the biocell shall be considered conditionally complete. 
Three more random samples shall then be taken to verify treatment progress. If two (2) 
of the three (3) additional random samples have TPH levels less than or equal to 380 
mg/kg and the third sample is not more than ten percent (10%) over the target level, 
treatment of the material within the biocell shall be considered complete and payment 
for that portion of the project paid. 

REMOVAL OF SLUDGES AND SOIL FROM CDF SITE 

No material from the CDF site shall be removed from CDF property without CDF 
consent. Should material removal be required for any reason, CDF materials shall not 
be mixed with any other materials (bulking, etc.) without CDF consent. The location 
and status of all materials leaving CDF shall be communicated wiir1 CDF as requested. 

HAMMONTREE & ASSOOATES, LIMITED 

w:progresa 
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""''°'rn""1"'s"'c"'E"R"T"'1F"'1c'"A"'T"'E"""1s'"1"'s"'s"'u"E"D"'A"'s""A"""M""A°"TT'"E""R""'o"FcclN"'=Fo='R~M~A=T1"'o~N~---"'1 PRODUCER 

THE GENERAL INSURANCE AGENCY 
P O BOX 709 
DUBLIN OH 43017-0809 

614-798-1222 
INSURED 

THE BEAVER EXCAVATING COMPANY 
PO BOX 6059 
CANTON OH 44706 

ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE 
HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR 
ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. 

COMPANY 

A 

COMPANY 
B 

COMPANY 
C 

COMPANY 
D 

COMPANIES AFFORDING COVERAGE 

CNA INSURANCE COMPANIES 

CRUM & FORSTER COMMERCIAL INS 

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD 
INDICATED, NOl\rVITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, 
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. 

co TYPE OF INSURANCE POLICY NUMBER LTR 

GENERAL LIABILITY 

A COMMERCIAL GENERAL LIABILITY GL115034282 
CLAIMS MADE w OCCUR 

OWNER'S & CONTRACTOR'S PROT 

AUTOMOBILE LIABILITY 

A X ANY AUTO BUA1!5034296 
ALL OWNED AUTOS 

SCHEDULED AUTOS 

X HIRED AUTOS 

X NON-OWNED AUTOS 

GARAGE LIABILITY 

ANY AUTO 

EXCESS LIABILITY 

B X UMBRELLA FORM 5530253112 
OTHER THAN UMBRELLA FORM 

WORKERS COMPENSATION AND 
EMPLOYERS' LIABILITY 

THE PROPRIETOR/ INCL 
P AATNEAS/EXECUTIVE 
OFFICERS ARE: EXCL 

OTHER 

DESCRIPTION OF OPERATIONS/LOCATIONSNEHICLES/SPECIAL ITEMS 

ANY AND ALL WORK PERFORMED FOR THE CERTIFICATE HOLDER. (13) 

Harrrrontree & Associates Limited 
5233 Stoneham Road 
N. Canton, Ohio 44720 

BLANK-! 

CDF001076 

POLICY EFFECTIVE POLICY EXPIRATION 
LIMITS 

DATE (MM/DD/YY) DATE (MM/DD/YY) 

GENERAL AGGREGATE , 2,000,000 
05/15/95 05/15/96 PRODUCTS - COMP/OP AGG , 2,000,000 

PERSONAL & ADV INJURY , 1,000,000 
· EACH OCCURRENCE , 1,000,000 

FIRE DAMAGE (Any one fire) ' 50,000 
MED EXP (Any one person) $ 5,000 

05/15/95 05/15/96 
COMBINED SINGLE LIMfT ,1,000.000 

BODILY INJURY 
(Per person) ' 
BDDIL Y INJURY 

' (Per acc1denl) 

PROPERTY DAMAGE $ 

AUTO ONLY - EA ACCIDENT 

OTHER THAN AUTO ONLY: 

EACH ACCIDENT $ 

AGGREGATE $ 

EACH OCCURRENCE , 3,000,000 
05/15/95 05/15/96 AGGREGATE , 3,000,000 

$ 

STATUTORY LIMITS 

EACH ACCIDENT $ 

DISEASE - POLICY LIMIT $ 

DISEASE - EACH EMPLOYEE ' 

SHOULD ANY Of THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE 

EXPIRATION DATE THEREOF, THE ISSUING COMPANY WILL MAIL 

30 DAYS WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, 



PRODUCER 

THE GENERAL INSURANCE AGENCY 
P O BOX 709 
DUBLIN OH 43017-0809 

614-798-1222 
INSURED 

THE BEAVER EXCAVATING COMPANY 
P O BOX 6059 
CANTON OH 44706 

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION 
ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE 
HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR 
ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. 

COMPANY 

A 

COMPANY 

B 

COMPANY 

C 

COMPANY 

D 

COMPANIES AFFORDING COVERAGE 

CNA INSURANCE COMPANIES 

CRUM & FORSTER COMMERCIAL INS 

TO CERTIFICATE HOLDER: WE HAVE ISSUED THIS CERTIFICATE 

THAT IT COMPLIES WITH YOUR CONTRACT WITH OUR INSURED. 
If IT DOES NOT, PLEASE CONTACT OUR OfflCI; IMMEDIATELY. 

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD 
INDICATED, NOlWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN JS SUBJECT TO ALL THE TERMS, 
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. 

co 
LIB TYPE OF INSURANCE POLICY NUMBER 

GENERAL LIABILITY 

A X COMMERCIAL GENERAL LIABILITY GU 15034282 
CLAIMS MADE [I] OCCUR 

OWNER'S & CONTRACTOR'S PROT 

AUTOMOBILE LIABILITY 

A X ANY AUTO BUA115034296 
ALL OWNED AUTOS 

SCHEDULED AUTOS 

X HIRED AUTOS 

X NON-OWNED AUTOS 

GARAGE LIABILITY 

ANY AUTO 

EXCESS LIABILITY 

B X UMBRELLA FORM 5530253112 
OTHER THAN UMBRELLA FORM 

WORKERS COMPENSATION AND 
EMPLOYERS' LIABILITY 

THE PROPRIETOR/ INCL 
PARTNERS/EXECUTIVE 
OFFICERS ARE: EXCL 
OTHER 

DESCRIPTION OF OPERATIONS/LOCATIONSNEHICLES/SPECIAL ITEMS 

ANY AND ALL WORK PERFORMED FOR THE CERTIFICATE HOLDER. (14) 

Canton Drop Forge 
4575 Southway St. S.W. 
Canton, Ohio 44706 

BLANK-! 

CDF001077 

POLICY EFFECTIVE POLICY EXPIRATION 
LIMITS DATE (MM/DDfYY) DATE (MM/DD/VY) 

GENERAL AGGREGATE • 2,000,000 
05/15/95 05/15/96 PRODUCTS - COMP/OP AGG • 2,000,000 

PERSONAL & ADV INJURY • 1,000,000 
EACH OCCURRENCE $),000,000 
FIRE DAMAGE (Any one fire) • 50,000 
MED EXP (Any one person) • 5,000 

05/15/95 05/15/96 
COMBINED SINGLE LIMIT • 1,000,000 

BODILY INJURY • (Per person) 

BODILY INJURY • (Per accident) 

PROPERTY DAMAGE • 
AUTO ONLY - EA ACCIDENT 

OTHER THAN AUTO ONLY: 

EACH ACCIDENT • 
AGGREGATE • 

EACH OCCURRENCE , 3,000,000 
05/15/95 05/15/96 AGGREGATE • J, 000, 000 

STATUTORY LIMITS 

EACH ACCIDENT • 
DISEASE - POLICY LIMIT ' DISEASE - EACH EMPLOYEE • 

AL 

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE 

EXPIRATION.DATE THEREOF, THE ISSUING COMPANY WILL MAIL 

l.Q__ DAYS WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, 

BUT FAILURE TO MAIL SUCH NOTICE SHALL IMPOSE OBLIGATION OR LIABILITY 



·--·~·-·•··-·-··--~"'•''"""··-······•'' ............ ,,, .·~·- ................. ..,,.. ............. -.,..,_ ....... -··-·~--···-·····-·., ... ~·· ... ,~-~--·- ~· ___ .... ,._,.._,, ...... ~-·•·' 

STATE OF OHIO 
BUREAU Of WORKERS' COMPENSATION 

COLUMBUS. OHIO 43215 
CERTIFICATE OF PREMIUM PAYMENT 

This certifies that the employer listed below has paid into the State. Insurance Fund as 
required by law. Therefore, the employer is entitled to the rights and benefits of the 
fund for the period specified. 

RISK NO, AND EMPLOYER 

BWC-1622 (Rev. 9/92) 
DP-22 

THIS CERTIFICATE MUST BE CONSPICUOUSLY POSTED. 

PERIOD SPECIFIED BELOW 

lJJ..-~ 
CEO/ADMINISTRATOR 

THIS CERTIFICATE MAY BE REPRODUCED AS NEEDED 

CDF001078 



THE BEAVER EXCAVATING COMPANY 

2C~) 
12, 1995 

Canton Drop Forge 
c/o Hammontree & Associates 
5233 Stoneham Rd. 
North Canton, OH 44720 

Attn: Gene G. Hill, E.I.T., M.S. 

Gentlemen: 

Enclosed is your signed contract and our original quotation 
to Environmental Resources, Inc. (The Critter Co.). 

As you know, we had bid this project as a subcontractor, and 
therefore have not included any general conditions as noted 
in your specifications 01039 through 01700 inclusive. These 
items should be performed by The Critter Co. 

Also, The Critter Co. was providing all inoculation, 
discing, maintenance, performance warranties, liability 
insurance for impact to the environment due to the 
performance of the work, etc. all as described in our 
quotation dated 4/28/95. 

We have signed the enclosed contract with the understanding 
that this letter and our original quotation of 4/28/95, 
describing our work scope, be included as attachment to the 
contract. 

Payment to us will be monthly for the work performed in the 
previous month, not on a pro-rata basis as stipulated on 
pages land 2, Progress Monitoring & Payment, of the 
enclosed contract. 

If you have any questions, please feel free to call. 

gi 

Encls. 

~~~ 
Stanley R. Evans 
Project Manager 

4650 Southway S.W. • P.O. Box 6059 • Canton, Ohio 44706 

216 478-2151 FAX 216 478-2122 
CDF001079 
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THE BEAVER EXCAVATING COMPANY 

April 28, 1995 

Environmental Resources, Inc. 
P.O. Box276 
Westerville, OH 43081 

Attn: Scott Klingensmith, General Manager 

Re: Canton Drop Forge 
Removal & Bioremediation of the Sludge 
Lining Lagoons #I & #2 

Gentlemen: 

We are pleased to quote the following: 

1. 1.) Removal of materials lining lagoon I. 
3,000 cy@ $5.50/c.y. 

1.2) Transportation of materials from lagoon I to biocell. 
3,000 cy@ $5.80/c.y. 

2.1) Removal of materials lining lagoon 2. 
6,000 cy@ $5.50/c.y. 

2.2) Transportation of materials from lagoon 2 to biocell. 
6,000 cy@ $5.80/c.y. 

$16,500.00 

$ 17,400.00 

$33,000.00 

$34,800.00 

1.3 & 2.3) Construction ofbiocell dike for lagoon #1 and #2 material 
(3' wide x 3' high with on-site adjacent material). 

1920 If@ $2.00/1.f. $ 3,840.00 

Total ................................ $105,540.00 

4650 Southway S. W. • P .0. Box 6059 • Canton, Ohio 44706 

216 478-2151 FAX 216 478-2122 
CDF001080 



Environmental Resources, Inc. 
Attn: Scott Klingensmith 
April 28, 1995 
Page -2-

Clarifications: 
Work Not Included: 
I.) Erosion and sedimentation control. 
2.) Dewatering or pumping. 
3.) Relocation of utilities. 
4.) Permits. 
5.) Testing and certification. 
6.) Sheeting or shoring. 
7.) On-site safety representative. 
8.) Office trailer or temporary facilities. 
9.) As-built drawings. 
10.) Bulking materials. 
11.) Haz-mat work or 40 hour trained personnel. 
12.) Finish grading, topsoil, seed & mulch, weed killer. 
13.) Dust prevention. 
14.) Hauling any materials off-site or onto site. 
15.) Compaction of soils. 
16.) Moisture control. 
17.) Biocell closure. 
18.) Bond. 

Bid is based upon: 
I.) We do not accept any liability whatsoever for additional work or disposal 

of the unsuitable or contaminated material, or ifbioremediation fails, we 
have not included disposal oflagoon materials. 

2.) We do not accept CDF disclaimer, last paragraph, on Page 3-2 of 
Detailed Specifications,. Unclassified Excavation and Disposal. 

3.) We have included safety flagging for the perimeter of the lagoons, during 
cleaning. We have not included any other protection, repair, or safety 
measures for protection of persons, property, structures, utilities, 
environment, side slopes, roads, etc., and do not accept liability for same. 

4.) We can provide a pump to pump storm water into CDF's discharge sump 
on a time and material basis, rates enclosed. 

5.) Disking and maintenance ofbiocells will be provided on a time and material 
basis, rates enclosed. 

6.) We have assumed a minimum of three (3) acres ofbiocell area. 

CDF001081 



Environmental Resources, Inc. 
Attn: Scott Klingensmith 
April 28, 1995 
Page -3-

7 .) Biocell construction includes construction ofl920 l.f of dikes 
3' high and S' wide at base. We have not included stripping or 
grading of biocell site. 

8.) Biocell dike material will be pushed up using on-site soil adjacent to dike 
and dozer tracked in place. 

9,) Payment to be monthly for work performed in previous month. 
10.) Ifwe are awarded a subcontract for the above project, the indemnification 

clause will need to be revised to the satisfaction of our insurance carrier. 

If you have any questions, please feel free to call. 

gi 

Thank you, 

kd',/.L-
stan1ey K Evans 
Project Manager 

CDF001os2 



EQUIPMENT RENTAL RATES EFFECTIVE JANUARY 1, 1994 

Page 1 of 4 

TYPE OF EQUIPMENT PER HOUR RATE 

These rates include operator, fuel & maintenance unless noted 
otherwise. 

Equipment move-in charge is machine rental rates times actual 
transportation time in hours (one hour minimum charge). 

Large drag lines, cranes, backhoes, bulldozers, blades, rippers, etc. 
that require disassembly for transport and reassembly on the jobsite 
will be charged for required labor and lowboy time. 

BACKHOES: 

6400 Link Belt ................ 3 1/2 to 5 cy •••••.••. Price on Request 
Cat 235, 5800 Link Belt ...••.. 1 to 2 1/2 cy ••.•...•. $ 112.00 
300 Komatsu ..••.•...••......•• 1 to 2 cy .....•••••••• $ · 94.00 
Cat 225, John Deere 690 ....••• 3/4 to 1 1/2 cy •••.••. $ 87.00 
John Deere 490, 590 •••••...••• 5/8 to 1 cy ..••••.•••• $ 77 .00 
Ford Rubber Tired Backhoe 755, 750, 655 .......••••• $ 72.00 
Ford Rubber Tired Backhoe 555 ••••....••••••.•...••. $ 66.00 
Gradall G660 ....................................... $ 110.00 

BULLDOZERS: 

*Cat D9L, Fiat Allis HD-31 .......•.................. $ 
*Cat D9N, D9G, DBL ••.•••••••••••••..••••••••••••••• $ 
*Cat D8N, International TD-25 ...•.•...•...•..•....••. $ 
Cat D7H, D7G ••••••••••••••• • ••••••••••••••••••••••• $ 
Cat D6H, International TD15-E ....................... $ 
CatDSH ••••••••••••••••••••••••••••••••••·•••·•••••$ 
Case 1150 •.................................•....•.. $ 

*Add$ 25.00 per hour when using Hyd. Ripper 

140.00 
135.00 
115.00 
98.00 
92.00 
88.00 
86.00 

C E L E B R A T I N G F O R T Y Y E A R S 

4650 Southway S.W. • P.O. Box 6059 • Canton, Ohio 44706 
216 478-2151 FAX 216 478-2122 CDF001083 



THE BEAVER EXCAVATING CO. 

EQUIPMENT RENTAL RATES Page 2 of 4 
January 1, 1994 

TYPE OF EQUIPMENT PER HOUR RATES 

WHEEL LOADERS: 

Fiat Allis 945B.~ .••...••.•••..• 7 cy ...••...•.••••.• $ 
Cat 966D, John Deere 644 •••••••• 4 cy •••••••••••••••• $ 
Michigan 75C .................... 3 to 3 1/2 cy ..... .-. $ 
John Deere 544 .......... 2 to 2 1/2 cy ............•. $ 
Bobcat 743 ...................•....•........•....... $ 

TRACK LOADERS: 

Cat 977L w/demo bucket .............................. $ 
Cat 963 w/demo bucket ............................... $ 
Cat 963 w/std. bucket ••••.•.•••. 2 1/2 to 3 cy •••..•• $ 
Cat 953 ......................... 2 to 2 1/2 cy ...... . $ 
Cat 9 51 ........................ 1 1 / 2 to 1 3 / 4 cy . .. $ 
Case 450 •••••••••• •••••••••••••••••••••••••••••••••• $ 

CRANES: 

130.00 
92.00 
88.00 
80.00 
77.00 

120.00 
110.00 
100.00 

82.00 
78.00 
68.00 

Bucyrus Erie 30B HD_ Drag Line ......................... $ 92.00 
JLG 1500U Hyd. Truck Crane (15 Ton) •••.•••••••••••••• $ 82.00 
Link Belt LS78 Dragline •.....•..••....•.......•...... $ 82.00 

SCRAPERS: 

Cat 6 31 C, D, E ••...•.........•..•................. $ 15 0 . 0 0 
Cat 631B .•.................... 21 to 30 cy .••....... $ 130.00 
Fiat Allis 161 Self Loading •••• 15 cy •••••••••••••••• $ 110.00 

CDF001084 
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THE BEAVER EXCAVATING CO. 

EQUIPMENT RENTAL RATES Page 3 of 4 
January 1, 1994 

TYPE OF EQUIPMENT PER HOUR RATE 

GRADERS: 

Cat 16G •.....•..•••..•...•..•••••...•.•...•.....•• • -. $ 
Cat 14G & John Deere 770 ............................ $ 
John Deere 57 0 B • •• · ••••••••.••••••.••••••••••••••••• $ 

ROLLERS: 

Cat 825 Sheepsfoot w/blade ...•.•.•...••••••••.•••••• $ 
Cat, Raygo, Bomag Vibrating (smooth drum), 

(self propelled), .••.•...•• $ 
Sheepsfoot Roller (prime mover additional) .••...•••. $ 
Ford 2000 w/broom, International w/broom .••.•.•....• $ 

98.00 
90.00 
82.00 

120.00 

80.00 
25.00 
60.00 

Vermeer T6 0 OD Frost Saw ( teeth extra) ••.•••••.•••••• $ 18 5. 0 0 

TRUCKS: 

Large Dump Trucks (Tandem & Triaxle) ••••••••••••.••• $ 
Single Axle Dump Trucks ............. -................. $, 
Tractor & Dump Trailer .............................. $ 
Trac tor & Hyd. Lowboy . .............................. $ 
Tractor & Straight Lowboy or Flat Trl ••••••••••••••• $ 
Water Truck • •••••••••••••••••••••.•.•••••••••••••••. $ 
Delivery Truck ...................................... $ 
John Deere Water Wagon • .••••.••••••.•••.•••.•••••••• $ 
Cat 613B Water Wagon.-.••••••••••..•••••••••••••••••• $ 
Euclid 35 Ton (off road truck) •••••••••••••••••••••• $ 
Volvo 25 Ton Off Road 6 Wheel Drive ••••••••••••••••• $ 

56.00 
50.00 
7 0. 00 
85.00 
70.00 
56.00 
38.00 
85.00 
95.00 

110.00 
125.00 
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THE BEAVER EXCAVATING CO. 

EQUIPMENT RENTAL RATES Page 4 of 4 
January 1, 1994 

TYPE OF EQUIPMENT PER HOUR RATE 

EQUIPMENT WITH NO OPERATOR: 

Air Compressor 85 to 185 ••••••••••• CFM w/hose ••••••• $ 
Air Compressor 200 to 375 ••••.••••• CFM w/hose ••••••• $ 
Air Compressor 7 50 .•......•....................•...• $ 

Water Pumps: 
10" with 50 ft. hose ........................... $ 

6n with 50 ft. hose ........................... $ 
4" with 50 ft. hose (trash pump) •••••••••••••• $ 

1 1/2" - 3" with 50 ft. hose .•...•..•........•. $ 

Tramac BRH750 Hyd. Concrete Breaker ••••••••••••••••• $ 
Stanley MB1850 Hyd. Concrete Breaker •••••••••••••••• $ 
Allied #88 Hyd. Concrete Breaker •••••.•••••••••••••• $ 
Air Ram (incl. point) (375 compressor extra) ..•••••• $ 
Rarnrnax Roller •••••.. · ••.••.•••..•..•.•.•••.•••..••••• $ 
Hoe Pac (soil compactor) Track Hoe .•••••...•••..••.• $ 
Hoe Pac (soil compactor) Rubber Tired Hoe •••.••.•••• $ 
Compactor & Tampers (hand) ••..••••••••••••••.••••••• $ 

Jackhammers & Air Tampers .. . • ....................... $ 
Chain Saw ........................................... $ 
Sewer Laser ... ...................................... $ 
Torches (oxygen & acetylene extra) •••••••••••••••••• $ 

16.00 
22.00 
32.00 

30.00 
18.00 
15.00 
12.00 

60.00 
55.00 
50.00 
25.00 
25.00 
25.00 
15.00 
12.00 

12.00 
15.00 
12.00 

6.00 

PER DATE RATE 

Rome Disc •••••••••••.••••••••••••••••••••••••••••••• $ 
Floor Saw (blades extra) ............................ $ 
Cut-off Saw (blades extra) .......................... $ 
Cement Bucket ••••••• -•••••••••.•••••••••••••••••••••• $ 
Headache Ball ....................................... $ 
Material Handling Box ............................... $ 
Drag line Mats ....................................... $ 
Street Plates •.......................••.......•.•..• $ 
Sewer Box . .......................................... $ 

----
200.00 

80.00 
60.00 
50.00 
50.00 
60.00 
20.00 
15.00 

100.00 

Note: The above rental rates are for normal conditions. Certain 
equipment applications which cause abnormal wear could require special 
negotiated rates. Special additional services such as sealing truck 
beds requires installation charges. 

CDF001086 



EFFECTIVE JULY 

Classification Rate 

Superintendent $53.97 
Foreman - General $45.72 

*Operator-Class A $35.18 
Operator-Class B $35.00 
Operator-Class C $33.44 
Operator-Class D $32.78 
Operator-Class E $27.01 

1, 1993 

Overtime 
Time & 
Half 

$73.75 
$62.21 

$47.07 
$46.82 
$44.64 
$43.72 
$35.64 

Overtime 
Time & One 
Half w/Mach 

$11.89 
$11.82 
$11. 20 
$10.94 
$ 8.63 

Overtime 
Double 

$93.53 
$78.70 

$58.97 
$58.64 
$55.84 
$54.65 
$44.26 

Overtime 
Double 
w/Mach 

$23.79 
$23.64 
$22.40 
$21.87 
$17.25 

*Operator Classifications: (A) Crane, Backhoe, & Gradall (B) Dozer, 
Loader, Grader, Pan & Paver (C) Asphalt 
Roller & Pump (D) Compressors & Rollers, 
Compactors & Farm Type Equipment (E) Oilers 

Driver-Single, Tandem & 
Tri-Axle $28.30 

Driver-Semi Dump $28.53 
Driver-Lowboy $28.93 

Labor-Journeyman $28.79 
Labor-Air & Power 

Tools $28.79 
Labor-Bottom Person 

& Pipe Layer $28.90 
Labor-Pusher $29.57 

Bricklayer
Journeyman 

Bricklayer
Foreman 

Carpenter-
Journeyman 

Carpenter-Foreman 
Cement Finisher 
Cement Fin.Foreman 

$32.39 

$33.89 

$32.70 
$34.20 
$32.74 
$34.25 

$37.68 
$38.00 
$38.56 

$38.79 

$38.79 

$38.94 
$39.88 

$43.35 

$45.45 

$44.00 
$46.10 
$43.80 
$45.89 

$ 9.38 
$ 9.47 
$ 9.63 

$47.06 
$47.46 
$48.19 

$48.79 

$48.79 

$48.98 
$50.20 

$54.31 

$57.01 

$55.30 
$58.00 
$54.85 
$57.54 

$18.76 
$18.93 
$19.26 

THE BEAVER EXCAVATING COMPANY 

w. Mark Sterling 
President 

C E L E B R A T I N G F O R T Y 

4650 Soulhway S.W. • P.O. Box 6059 •Canion.Ohio 44706 
216 478-2151 FAX 216 478-2122 

Y E A R S 
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BID AND CONTRACT 

FORMS 
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NOTE 1: 

NOTE 2: 

NOTE3: 

CANTON DROP FORGE 
Stark County, Ohio 

Proposal for 
BIO REMEDIATION 

Contract 95-2 

THE SIGNING OF THE BID REPRESENTS THE BIDDER'S ACCEPTANCE OF THE 
TERMS AND CONDITIONS OF THE INSTRUCTIONS TO BIDDERS AND THE 
SPECIFICATIONS AND PROVISIONS AND THAT THE BIDDER WILL ENTER INTO 
THE CONTRACT IF HE IS AWARDED THE BID AND WILL ENTER SAID CONTRACT 
WITHIN TEN (10) DAYS OF NOTICE OF AWARD. BID IS TO BE FIRM AND MAY 
NOT BE WITHDRAWN FOR A PERIOD OF SIXTY (60) CALENDAR DAYS. 

THE BIDDER AGREES THAT CANTON DROP FORGE HAS THE RIGHT TO REJECT 
ANY OR ALL BIDS AND TO WAIVE INFORMALITY IN ANY BID AND THAT THE 
BIDDER SHALL NOT DISPUTE THE CORRECTNESS OF THE METHODS USED IN 
COMPUTING TH.E LOWEST RESPONSIBLE BIDDER. 

ALL COSTS OF MAINTENANCE WORK DURING CONSTRUCTION AND BEFORE 
THE FINAL ACCEPTANCE IS MADE SHALL BE INCLUDED IN THE LUMP SUM 
PRICES BID ON THE VARIOUS BID ITEMS AND THE CONTRACTOR WILL NOT BE 
PAID AN ADDITIONAL AMOUNT FOR SUCH WORK. 

TO: CANTON DROP FORGE 
4575 SOUTHWAY STREET S.W. 
P.O. BOX 44706 
CANTON, OHIO 44706 

FROM: The Critter Company, Inc. 
FIRM NAME 

6890 E. Sunrise Drive, #120-10 

Tucson, Arizona 85715 
ADDRESS 

TELEPHONE NO. ( 520) 299-9808 

-12-
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Item Item 
No 

I.I Removal of materials lining Lagoon I 

1.2 Transportation of materials from 
Lagoon I to biocell(s) 

1.3 Construction ofbiocell(s) for Lagoon 1 
materials 

1.4 Treatability study of materials in 
Lagoon I 

1.5 Bulking of materials from Lagoon 1 
wilh on site materials if reauired• 

1.6 Bulking of materials from Lagoon 1 
with off site materials if reauired* 

1.7 Inoculation of materials in Lagoon 1 
biocell(s)•• 

1.8 Inoculation of Lagoon I lining after 
slud~e removal 

1.9 Site visits 

Canton Drop Forge 
Ex-Situ Bioremediation - Lagoon #1 

Est'd Unit Se11arate Unit Prices 
Quantity (figures) 

Mat'L Labor 

3,000 c.y. 
N/A $5-50/cy 

3,000 c.y. 
N/A $5.80/cy 

Lump Lump 
N/A $1,920 

Lump Lump 
N/A N/A 

1,000 c.y. 
N/A N/A 

1,000 c.y. N/A N/A 

3,000 c.y. 
$4-00/c.y. $8.00/c_y 

Lump Lump 
$1,000 $2,000 

30 Ea. Included 01 item 
, 7 

If the contractor does not expect the use of bulking material please indicale by using NIA 

• All items may not be required. Unit process will still be useful in the event that all items are required. 

•• Inoculation costs shall be based on c.y. of material excavated from the Lagoon #1, not the bulked volume. 

April 1995 

Combined Unit 
Prices 

(to be written in word.s) 

Mal' I-Labor-Unit-Total 
p,vc: ()a.L,A-1',l~ p,rvc;, 
F•r:TY ce,,rr5 re"-
c0'31(. Y-05 

Fn1E Oot.L-AO<? Af'ICJ 
fi.lC,rl1Y c€NT) p€'1'. 
eve« YF!~OS 
0 rJ ,- Ttt<>Os-JO Af'O 
NirJ£-tfvrlf11ttO /41"'0 
-weM"Y v0u.~,zs 

-

-
-

jw6'-IIE D'£-i-AQ.S" 
• .,,,,,_ CVGi< YA/2-D 

1 fl"-!,, -rl-/0<-ISANO 
~~ 

-

Sub-Total Lagoon No.1 $ 74,820.00 
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Quantity Times 
Unit Total 

Amount 

$16,500 

$17,400 

$ 1,920 

-

-

-

$36,000 

$ 3,000 

-



(") 
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0 
0 
~ 

0 
CD 
~ 

I 
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Canton Drop Forge 
Ex-Situ Bioremediation - Lagoon #2 

April 1995 

Item Item Est'd Unit Se11arale Unit Prices Combined Unit 

No Quantity (figures) Prices 
(to be written in words) 

Mat'L Labor Mat'I-Labor-Unit-Total 

2.1 Removal of materials lining Lagoon 2 6,000 c.y. 
f-1\Je 1,,1ci-----S ,-,,vv 

N/A $5.50/c.y. F•fT1' C~ ~ 
eve,< y fl,Z/?5 

2.2 Transportation of materials from 6,000 c.y. Fl~ Ptl'-u:,.,z.5 W'tl/.J 

N/A $5.80/c.y. e,~11r1 ceNTS ,,,,,,,_ 
Laocoon 2 to biocell(s) eus,-c. V'A...,h<'.: 

2.3 Construction of biocell(s) for Lagoon 2 Lump Lump (WE -7 l}«SP"'O, IVIN• 

materials 
N/A $1,920 /i,)r,/0/tffe p,vp ,;-..,:,,11'( 

2.4 Treatability study of materials in Lump Lump N/A N/A -
Lagoon 2 

2.5 Bulking of materials from Lagoon 2 6,000 c.y. 
N/A N/A 

with on site materials if required* 
-

2.6 Bulking of materials from Lagoon 2 6,000 c.y. N/A N/A 
with off site materials ifreouired* 

-
2.7 Inoculation of materials in Lagoon 2 6,000 c.y. J1,1,1eL-IJ6 DOi-L-RrZ-S f7elZ.. 

biocell(s)** 
$4.00/c.y. $8.00/c.y. cv.r.a.cc.. 1/~5 

2.8 Inoculation of Lagoon 2 lining after Lump 
sludge removal 

Lump $2,000 $4,000 
!, f'f,. - '(/ftlv.SPrvO , .... 

2.9 Site visits 30 Ea. Included on item -
2.7 

If the contractor does not expect the use of bulking material please indicate by using N/A 

• All items may not be required. Unit process will still be useful in the event that all items are required. 

•• Inoculation costs shall be based on c.y. of material excavated from the Lagoon #2, not the bulked volume. 

Sub-Total Lagoon No. 2 S 147,720.00 

U:IUSRISPECTEXN.AGOON\CDFLAG2.DOC 

Quantity Times 
Unit Total 

Amount 

$33,000 

$34,800 

$ 1,920 

-

-

-

$72,000 

$ 6,000 

-



TOTAL AMOUNT OF BID 
Two-Hundred and Twenty-Two ($222,540.00 l 

(Written Out) Thousand, Five-Hundred and Forty dollars an no cents. 

The Contractor agrees to complete all of the work specified for this contract within five hundred 
forty-eight (548) calendar days (one and one half years) after the date of Notice to Proceed. 
The bid prices shall include all labor, materials, equipment, overhead, profit, insurance, etc., to 
cover the finished work. Should contamination still exceed target levels (TPH:S380 ppm), after 
one and one half years, a meeting between CDF representatives and the contractor shall 
occur. Based on this meeting CDF will either: 

1. Require that all contaminated material resulting from this project be excavated and 
moved off site for disposal (no further treatment) at a regulated landfill, at no cost to 
CDF. 

2. 

OR 

Allow the contractor six (6) additional months to achieve target levels at no cost to CDF. 
If after the six (6) month extension target levels have not been achieved, CDF may 
exercise Option 1. Should the landfilling option be exercised, the contractor must 
receive CDF approval of all proposed disposal activities prior to disposal. After disposal 
CDF shall receive documentation verifying proper disposal. If the Contractor does not 
submit an approved disposal plan within six (6) months of the formal decision to 
exercise Option 1, CDF may seek outside contractors to remove the TPH contaminated 
soil resulting from ex-situ bio-remediation attempts. If in-situ means are used, 3,000 
c.y. from Lagoon #1 and 9,000 c.y. from Lagoon #2 shall be removed. CDF will bill the 
bio-remediation contractor for all disposal activities. 

Bidder understands that Canton Drop Forge (CDF) reserves the right to reject any or all bids 
and waive any informalities in the bidding. The bidder agrees that this bid shall be good any 
may not be withdrawn for a period of 60 calendar days after the scheduled closing time for 
receiving bids. 

Upon receipt of Notice of Award by CDF, bidder will execute the formal contract attached 
within 10 days and deliver a Surety Bond or Bonds as required. The bid security attached in 
the form of ___________ in the sum of 
______________ ($ _______ _, is to become the property of 
CDF in the event the contract and bond are not executed within the time above set forth, as 
liquidated damages for the delay and additional expense to CDF caused thereby. 

BIDDER acknowledges receipt of the following ADDENDUM: 

Addendum No. _____________ , Dated ______ _ 

Addendum No. _____________ , Dated ______ _ 

Addendum No. _____________ , Dated ______ _ 

Addendum No.------------~ Dated ______ _ 

*See attached Proposal 

U:IUSR\SPECTEX1\LAGOON\BIDTOTAL.DOC 
-15-
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CANTON DROP FORGE 
ALTERNATE BID 

IN-SITU BIOREMEDIATION 

IN-SITU BIOREMEDIATION - LAGOON #1 

Item 3.1 In-Situ Bioremediation of 
Lagoon #1. This shall 
consist of reducing the 
TPH contamination of $ ------
approximately 3,000 c.y. Lump 
of material to ::; 380 ppm. 

IN-SITU BIOREMEDIATION - LAGOON #2 

Item 4.1 In-Situ Bioremediation of 
Lagoon #2. This shall 
consist of reducing the 
TPH contamination of $ ------
approximately 6,000 c.y. Lump 
of material to ::; 380 ppm 

$ _____ _ 

Total Cost 

-16-
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CANTON DROP FORGE 
Stark County, Ohio 

Proposal for 
BIOREMEDIATION 
Contract No. 95-2 

CANTON DROP FORGE RESERVES THE RIGHT TO ACCEPT OR REJECT ANY AND ALL BIDS. 
THE BID WILL BE AWARDED TO THE LOWEST RESPONSIBLE BIDDER. 

BID IS FIRM FOR SIXTY (60) DAYS. 

ATTACHMENTS: BID GUARANTY BOND OR CONSENT OF SURETY FORM. 
NON-COLLUSION AFFIDAVIT 

SIGNATURE CLAUSE· 

IF A CORPORATION 

IF A PARTNERSHIP: 
(List All Partners) 

IF AN INDIVIDUAL DOING BUSINESS 
UNDER THE FIRM NAME AND STYLE OF: 

STATE OF OHIO 

COUNTY OF ________ _ 

NAME OF CORPORATION 

SIGNATURE: ___________ _ 
PRESIDENT 

SIGNATURE:. ___________ _ 
SECRETARY 

NAME OF PARTNERSHIP 

SIGNATURE: ___________ _ 

SIGNATURE:. ___________ _ 

SIGNATURE:. ___________ _ 

SIGNATURE: ___________ _ 

SWORN TO AND SUBSCRIBED BEFORE ME THIS ___ DAY OF ______ ~ 19_ 

U:IJJSR\SPECTEXl'lAGOON\BIDFORM.DOC 

NOTARY PUBLIC 

-17-
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EXPERIENCE AND EQUIPMENT QUESTIONNAIRE 

2{b) 
3 

The signatory of this proposal guarantees the truth and accuracy of all statements 
and of all answers to interrogatories hereinafter made. 

1. How many years have you been in business as a General Contractor under you present 
business name? 4 ( s i nee 1991) 

2. How many years have you been in principal officer of a general contracting firm under 
another name? 

3. What projects of a similar nature has your organization completed? *Client confidentiality 
prevents The Critter Company from disclosing site specific information. 

(Note: Fill out each blank completely) 
**References have been provided at the bottom of this sheet. 

Name of Owner Name and Address of Class of Work 
and Location Person in Responsible 

CharPe as Reference 

1) Ms. 
2) Mr. 

Jean Reynolds 
Frank Caraisti 
Rick Clark 

( 602) 287-8702 
(602) 577-7000 
( 602) 325-8852 
(304) 748-8181 

3) Mr. 
4) Mr. Jerry Miller 

Amount of Date of 
Contract Completion 

*Please see attached Statement of Qualifications for list of sites cleanec 
18 

w:\renc\specques 
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EXPERIENCE AND EQUIPMENT QUESTIONNAIRE 

Have you, or your Company, or any organization of which you have been a responsible 
officer or agent, ever failed to complete any work awarded to you? If so, where and why? 

N 

The work awarded or to be awarded will have the personal supervision of whom? 
Mr. Jerry Coon of The Critter Company, Inc. 

Explain approximately your plan and layout for performing the proposed work. 

The Critter Company, Inc. will oversee the constructjon of a biocell 

that will encompass approximately 3 acres located between lagoons 2 and 3 

The biocell will be constructed with on-site clean material. A 3' wide 

and 3' high dike will be built around the entire treatment cell. 

Excavated sludge from the two lagoons will be placed into the biocell. 

The sludge will be spread to a thickness of 12" to 20" depending on 

soil conditions. A heavy inoculation of microorganisms will be sprayed 

on the bottom of the biocell prior to contaminated soil being spread in 

the treatment cell. The contaminated soil will be sprayed and tilled 

on a weekly or by-weekly basis until contamination levels have reached 

closure levels. Lagoon bottoms will also be lined with microorganisms 
after material has been 19 excavated. 

w:\renc\5pccque!I 
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EXPERIENCE AND EQUIPMENT QUESTIONNAIRE 

7. What equipment do you own that is available for the proposed work? 
No excavating equip. 

Quantity Description Condition Years of Service 
Size, Capacitv, Etc. 

8. At what places are the principal items of the equipment located? 

The Critter Company has designed and built a production unit for 

growing naturally occurring microorganisms that will degrade a variety 

of contaminants. This unit is located in Tucson, Arizona. 

20 
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BID GUARANTY FORM 1 
BID GUARANTY BOND 

(Not to be filled out if a certified check is submitted) 

KNOW ALL MEN BY THESE PRESENTS: 

That we, the undersigned-----------,,-,-----------------~ 
(Name and Address of Contractor) 

as Principal, hereinafter called Principal, and ____________________ _ 

(Name and Full Mailing Address of Surety) 

as Surety, hereinafter called Surety, are hereby held and firmly bound unto Canton Drop Forge, as 
Obligee in the penal sum of the dollar amount of the bid submitted by the Principal to the Obliges on the 
___ day of-----~ 19 __ , to undertake the project known as the BIOREMEDIATION. 
The penal sum referred to herein shall be the dollar amount of the Principal's bid to the Obligee, 
incorporating any additive or deductive alternate proposals made by the Principal on the date referred to 
above to the Obligee, which are accepted by the Obliges. In no case shall the penal sum exceed the 
amount of one hundred (100) percent of the bid including any alternates which may be accepted. For the 
payment of the penal sum, well and truly to be made, we hereby jointly and severally bind ourselves, our 
heirs, executors, administrators, successors, and assigns. 

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that whereas the above named Principal 
has submitted a bid for the project. 

NOW, THEREFORE, if the Obliges accepts the bid of the Principal and the Principal fails to enter into a 
proper contract in accordance with the bid, plans, details, specifications, and bills of material; and in the 
event the Principal pays to the Obliges the difference not to exceed ten (10) percent of the penalty 
hereof between the amount specified in the bid and such larger amount for which_ the Obliges may in 
good faith contract with the next lowest bidder to perform the work covered by the bid; or in the event the 
Obligee does not award the contract to the next lowest bidder and resubmits the project for bidding, the 
Principal pays to the Obligee the difference not to exceed ten (1 O) percent of the penalty hereof between 
the amount specified in the bid, or the costs, in connection with the resubmission, bf printing new 
contract documents, required advertising, and printing and mailing notices to prospective bidders, 
whichever is less, then this obligation shall be null and void, otherwise to remain in full force and effect; if 
the Obligee accepts the bid of the Principal and the Principal within fifteen days after the awarding of the 
contract enters into a proper contract in accordance with the bid, plans, details, specifications, and bills of 
material, which said contract is made a part of this bond the same as though set forth herein: 

NOW ALSO, if the said Principal shall well and faithfully do and perform the things agreed by the 
Principal to be done and performed according to the terms of said contract; and shall pay all lawful claims 
of subcontractors, materialmen, and laborers. for labor performed and materials furnished in the carrying 
forward, performing, or completing of said contract; we agreeing and assenting that this undertaking shall 
be for the benefit of any materialman or laborer having a just claim, as well as for the Obligee herein; 
then this obligation shall be void; otherwise the same shall remain in full force and effect; it being 
expressly understood and agreed that the liability of the surety for any and all claims hereunder shall in 
no event exceed the penal amount of this obligation as herein stated. 

21 
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BID GUARANTY BOND 

Page2 

The said Surety hereby stipulales and agrees lhat no modifications, omissions, or additions, in or to the 
terms of the said contract or in or to the plans or specificalions therefore shall in any way affect the 
obligations of said Surety on tts bond. 

Signed this ____ day of ______________ 19_. 

IN WITNESS WHEREOF, the Principal and lhe Surely have hereunto sel !heir hands and seals, and 
such of lhem as are corporations have caused !heir corporale seals lo be hereto affixed and these 
presents to be signed by their proper officers, the day and year first set forth above. 

PRINCIPAL:, ___________ _ 

By _______________ _ 

Witness of Principal 

Tille: _______________ _ 

SURETY: ____________ _ 

By ________________ _ 

Witness of Attorney-in-Fact Attorney-in-Fae! 

(Full Mailing Address) 

(Facsimile signatures are not acceptable) 

(This Bond may be photocopied but not retyped) 

22 
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BID GUARANTY FORM 2 
CONSENT OF SURETY 

(To be completed only n certified check or cashier's check is used) 

(Name of Surety Company) 

(Address) 

KNOW ALL THESE MEN BY THESE PRESENTS, that we _____________ _ 
(Name of Bidder) 

as Principal and-----------------~ a corporation created and existing 
(Name of Surety Company) 

under the Laws of the State of ______________ , and having its principal office at 

__________________________ are held firmly bound unto the 
(Complete Address of Surety Company) 

Canton Drop Forge hereby jointly and severally and binding our heirs, successors, administrators, 
executors, legal representatives and assigns by these presents. 

THE CONDITIONS OF THIS OBLIGATION are such that whereas the above named Principal submits 
the herewith proposal for construction of the BIOREMEDIATION, CANTON DROP FORGE in 
conformance with the Information and Instructions to Bidders, we the above named Surety, will meet all 
the stipulations and will execute the Surety Bond as hereinafter, to the above named Principal in event 
he should be awarded a contract and in amount one hundred percent (100%) of the total bid price for 
performing the work and guaranteeing its performance in conformity with the plans and specifications to 
Canton Drop Forge. 

WITNESS OUR SIGNATURES, this ____ day of ___________ 19 __ 

ATTEST: 

Witness (Contractor - Principal) 

Signature Seal 

ATTEST: 

Witness (Title) 

(Name of Surety Company) 

(Signature) 
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NON-COLLUSION AFFIDAVIT 

Th is affidavit is to be filled out and executed by the bidder. If the bid is made by a 
corporation, then by its properly authorized agent. 

The name of the individual swearing to the affidavit should always appear on the line 
marked "Name of Affiant". The affiant should sign his/her name at end, not a 
partnership nor corporation name, and swear to said affidavit before a Notary Public, 
who must attach his seal. 

STATE OF OHIO, COUNTY OF------~ SS. 

BIOREMEDIATION, CANTON DROP FORGE 

______________ being duly sworn, deposes and says that he is 
(Name of Affiant) 

of ----------------------~-------(sole owner, partner, president, secretary, etc.) 

____________________________ residing 

___________________________ and that 

(person, firms, corporations interested in the bid) 

is or are the only persons interested in the profits of any contract which may result from 
herein contained proposal; that the said proposal is made without any connection or 
interests in the profit thereof with any other person making any other bid or proposal for 
said work; that the said proposal is in all respects fair, and without collusion or fraud; 
and also that no member of Canton Drop Forge, head of any department or bureau of 
employee therein, or any officer of Canton Drop Forge, is directly or indirectly interested 
therein; and that all the statements made by him in this proposal are true. 

Signed: ____________ Title: _____________ _ 

Alliant 

Subscribed and sworn before me this ___ day of ________ 19 --~ 

_____________ .Notary Public 
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NOTICE OF AWARD 

To: ----------------------------
Address: _________________________ _ 

BIOREMEDIATION, CANTON DROP FORGE 

Canton Drop Forge has considered the bid submitted by you on ------~ 
1995, for the above mentioned work in response to its advertisement for bids. 

You are hereby notified that your bid in the amount of$ __________ _ 
has been accepted. 

You are required by the Information and Instructions to Bidders to execute the contract 
and furnish the required delinquent personal property tax affidavit, performance bond, 
certificate of insurance and a copy of your current Workmen's Compensation Certificate 
within 10 calendar days from the date of this notice, 

If you fail to comply with the above requirements, Canton Drop Forge will be entitled to 
consider all of your rights arising out of the CDF's acceptance of your bid as abandoned 
and as a forfeiture of your bid guaranty subject to the liability as set forth in Section 
153.54 of the Ohio Revised Code. Canton Drop Forge will be entitled to such other 
rights as may be granted by law. 

You are required to return an acknowledged copy of this Notice of Award to Canton 
Drop Forge. 

Date this ____ day of _________ ~ 19 __ . 

Canton Drop Forge 

By: __________ _ 

Chairman 

Acceptance of Notice: 

Receipt of the above Notice of Award is hereby acknowledged by _______ _ 

_________ this the ______ day of _________ 19_. 

Signature and Title: ___________________ _ 

25 
U:\USR\SPECTEXT\LAGOON\AWARDNOT.DOC CDF001102 



AGREEMENT 
CONTRACT 95-2 

For BIOREMEDIATION, CANTON DROP FORGE, CANTON, OHIO. 

THIS AGREEMENT, made and entered into at __________ , Ohio, this 
day of -----~ 1995, by and between Canton Drop Forge (CDF), 

hereinafter called CDF, and a corporation, partnership, individual or _____ known as 
with an office located at 

hereinafter called the 
"CONTRACTOR". 

WITNESS ETH 

That the. CONTRACTOR has agreed and by these presents does agree that the 
CONTRACTOR, for the consideration of $ _____ paid by CDF herein before mentioned 
and contained in the proposal, and under penalty expressed in a bond bearing even date with 
these presents, and herein contained or hereunto annexed to furnish at his own cost and 
expense, all the necessary materials, labor, superintendence, tools and equipment, and shall 
execute, construct, finish and test in an expeditious, substantial and workmanlike manner, said 
improvements shown on the contract drawings described in the included specification or 
required by CDF, with all equipment and appurtenances, commencing work within (10) days 
from the date of notice from CDF to commence work and executing the same within the time 
and in the manner specified and in conformity with the requirements set forth in the 
specification herein contained or hereunto attached in accordance with the contract drawings 
of said work on file in the office of CDF and all to the acceptance of said CDF. 

The project will consist of removing the sludges lining Lagoon #1 and Lagoon #2 and using ex
situ bio-remediation technology to reduce Total Petroleum Hydrocarbon (TPH) contamination 
levels of the excavated materials to below the target level of 380 ppm. 

The estimated removal quantities are 3,000 c.y. from Lagoon #1 and 6,000 c.y. from Lagoon 
#2. During excavation the contractor shall maintain quantity estimates and keep CDF informed 
of the quantity removed. If ii appears that material beyond the estimated quantity will require 
removal, the contractor shall immediately contact CDF representatives. CDF may halt removal 
prior to reaching the estimated quantities or request the removal of material beyond the 
estimated quantities. Payment will be based on the actual quantity of material removed and 
the unit prices. Tasks related to the bioremedation project include, but are not limited to, 
excavation of lagoon linings, transport of excavated materials to the on-site treatment areas, 
treatability studies, bio-cell design, bid-cell construction, bulking of excavated materials to 
enhance bioremediation, inoculation of materials to be treated and maintenance of biocell(s). 

Once excavation of the lagoon materials is complete the contractor shall immediately "seed" 
the lagoon lining and walls prior to putting the lagoon back into service. 

The contractor shall also estimate the type and number of samples for laboratory analysis that 
shall be retrieved by an independent agent. 

The CONTRACTOR shall proceed with the said work in a prompt and diligent manner and 
shall do the several parts thereof at such times and in such order as the Engineer or his duly 
authorized agent may direct. Further, he shall complete the whole of said work in accordance 
with the specifications and contract drawings to the satisfaction of CDF and their Engineer. 
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If the CONTRACTOR shall fail to comply with any of the terms, conditions, prov1s1ons, or 
stipulations of this contract according to the true intent and meaning thereof, then CDF may 
avail itself of any or all remedies provided in that behalf in the contract, and shall have the right 
and power to proceed in accordance with provisions thereof. 

It is hereby agreed by the parties to this Agreement that the provisions contained in the 
"Invitation for Bids", in the "Information and Instructions to Bidders", in the "Proposal and Bid 
Form", in the "Insurance Specifications", in the "Performance Bond", in the "General 
Conditions", in the "Supplemental General Conditions", and in the Lab Reports for the 
improvement, shall constitute integral parts of the agreement and collectively that they shall 
comprise and be known as the Agreement. It is hereby mutually agreed that CDF is to pay 
and the CONTRACTOR is to receive, a full compensation for furnishing all materials and labor 
in building, constructing, and in all respects completing the herein described work and 
appurtenances in the manner and under the conditions herein specified, the prices stipulated 
in the proposal herein contained or hereto annexed. 

The CONTRACTOR agrees not to discriminate against any employee or applicant for 
employment because of race, color, religion, sex, or national origin. Such action shall include, 
but not be limited to the following: employment, upgrading, demotion, or transfer; recruitment 
or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; 
and selection for training, including apprenticeship. 

Subject to the applicable provisions of law, this Agreement shall be in full force and effect as a 
contract from and after the date when a fully executed and approved counterpart hereof is 
delivered to the CONTRACTOR. 

IN WITNESS WHEREOF, the parties hereunto affixed their signatures, the day and year first 
above mentioned. 

CONTRACTOR 

Witness: _______ _ By: ____________ _ 

Date: ________ _ Title: ___________ _ 

CANTON DROP FORGE 

Attest: _______ _ By: __________ _ 

Date: ________ _ 
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*See attached Proposal from The Critter Company, Inc. 

PERFORMANCE BOND 

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned __________ _ 

as Principal and ------------------~ as Sureties, are hereby held and 

firmly bound unto Canton Drop Forge (GDF), in the penal sum of ___________ _ 

Dollars ($ ________ ~, for the payment of which, well and truly to be made, we hereby 
jointly and severally bind ourselves, our heirs, executors, administrators, successors, and assigns. 

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that whereas the above named Principal did 

on the ___ day of----------~ 19 __ , enter into a contract with GDF for the 
BIOREMEDIATION, GDF which said contract is made a part of this bond the same as though set forth 
herein; 

Now, if the said Principal, ------------~ shall well and faithfully do and perform 
the things agreed by the Principal to be done and performed according to the terms of said contract; and 
shall pay all lawful claims of subcontractors, materialmen, and laborers, for labor performed and materials 
furnished in lhe carrying forward, performing, or completing of said contract; we agreeing and assenting 
that this undertaking shall be for the benefit of any malerialman or laborer having a just claim, as well as 
for the Obligee herein; then this obligation shall be void; otherwise the same shall remain in full force and 
effect; it being expressly understood and agreed Iha! the liability of the Surely for any and all claims 
hereunder shall in no event exceed the penal amount of this obligation as herein stated. 

The said Surety hereby stipulates and agrees that no modifications, omissions, or additions, in or lo the 
terms of said contract or in or lo the plans or specifications !hereof shall in any way affect the obligations 
of said Surely on ils bond. 

PROVIDE FURTHER, that no final settlement between GDF and the Contractor shall abridge the right of 
any benficiary hereunder, whose claim may be unsatisfied. 

Signed this ____ day of ________ ~ 19 __ . 

Witness of Principal 

Witness of Attorney-in-Fact 

PRINCIPAL: _________ _ 

By:--------------

Tttle: _____________ _ 

SURETY: ___________ _ 

By:-----------
Attorney-in-Fact 
(Must be in Ohio) 

(Facsimile signatures are not acceptable) 
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LABOR AND MATERIALMEN'S BOND 

KNOW ALL MEN BY THESE PRESENTS, That we, 
_______________________ , as Principal, and 

as Surety, are held and 
firmly bound unto Canton Drop Forge (CDF), (hereinafter called the Obligee) in 
the penal sum of---------,----------------
($ ) lawful money of the United States, for the payment of which sum 
well and truly to be made we bind ourselves, our heirs, personal representatives, 
successors, and assigns, jointly and severally, firmly by these presents: 

WHEREAS, said Principal has entered into a certain contract with said 
Obligee, dated ------------~ 1995, (hereinafter called the 
Contract) for the BIOREMEDIATION which contract and the specifications for 
said work shall be deemed a part hereof as fully as if set our herein. 

NOW, THEREFORE, THE CONDITIONS OF THE OBLIGATION ARE 
SUCH that if said Principal and all subcontractors to whom any portion of the 
work provided for in said contract is sublet and all assignees of said Principal of 
such subcontractors, shall promptly make payment for all labor performed, 
services rendered, and materials furnished in the prosecution of the work 
provided for in said contract, or in any amendment or extension of, or addition to 
said contract, then the above obligation shall be void; otherwise to remain in full 
force and effect. PROVIDED, however, that this bond is subject to the following 
conditions and limitations. 

a. All persons who have performed labor, rendered services, or furnished 
materials or machinery as aforesaid, shall have a direct right of action 
against the Principal and Surety on this bond, which right of action shall 
be asserted in proceedings instituted in the State in which such labor was 
performed, services rendered or materials furnished under said contract 
in more than one State, then in any such States). Insofar as shall be 
asserted in a proceeding instituted in the name of the Obliges to the use 
and benefit of the person instituting such action and of all other persons 
having claims hereunder, and any other person having a claim hereunder, 
shall have the right to be made a party of such proceeding (but not later 
than one (1) year after the complete performance of said Contract and 
final settlement thereof) and to have such claim adjudicated in such action 
and judgment rendered thereon. 

b. The surety shall not be liable hereunder for any damages or 
compensation recoverable under any workers' compensation or 
employer's liability statute. 

29 
U:IUSR\SPECTEXT'J.AGOON\LABOR.DOC 

CDF001106 



LABOR AND MATERIALMEN'S BOND 

c. In no event shall the Surety be liable for a greater sum than the penalty of 
this bond, or subject to any suit, action or proceeding thereon that is 
instituted later than one year after the complete performance of said 
Contract and final settlement thereof. 

d. As used herein, the term "person" refers to any person, firm, or 
corporation who has furnished materials or machinery to be used on or 
incorporated in the work or the prosecution thereof provided for in said 
contract or in any amendment or extension of or addition to said contract, 
and/or to any person engaged in the prosecution of the work provided for 
in said contract, or any amendment or extension of or addition to said 
contract, who is an agent, servant or employee of the Principal, or of any 
subcontractor, or of any assignee of said Principal, or of any 
subcontractor, and also anyone so engaged who performs the work of 
laborer or of a mechanic regardless of nay contractual relationship 
between the principal of any subcontractor, or any assignee of said 
principal or of said Contractor, and such laborer or mechanic, but shall not 
include office employees not regularly stationed at the site of the work. 

The said Surety, for value received, hereby stipulates and agrees that no 
charge, extension of time, alteration or addition to the terms of this contract or to 
the work to be performed thereunder or the specification accompanying the 
same, shall in any way effect its obligations on this bond and it does hereby 
waive notice of any such change, extension of time, alteration or addition to the 
terms of the contract or to the work or to the specifications. 
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LABOR AND MATERIALMEN'S BOND 

SIGNED, SEALED AND DELIVERED IN. TRIPLICATE THIS day of 
___ day of _____ _, 1995. 

INDIVIDUAL PRINCIPALS SIGN HERE 

In the presence of: 

__________ (Seal) 

__________ (Seal) 

__________ (Seal) 

__________ (Seal) 

(Corporate Principals sign here) 

Attest: 

By: __________ _ 

(Surety Sign Here) 

Attest: 

By: __________ _ 

Approved this ___ day of _______ ~ 1995. 

By: _________ _ 
Obligee Attorney-in-fact 
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LABOR AND MATERIALMEN'S BOND 

INSTRUCTIONS 

1. The full Christian name and residence of each individual party of the bond 
must be inserted in the first paragraph. 

2. If the principal is a partnership, the full names of all partners must be inserted 
in the first paragraph which must recite they are the partners composing the 
partnership (to be named) and all partners must execute the bond as 
individuals. 

3. The State of incorporation of each corporate party to the bond must be 
inserted in the first paragraph and bond must be executed under the 
corporate seal of said party attested by its secretary or other appropriate 
officer. 

4. The date of the bond must not be prior to the date of the contract. 

5. Attorney-in-Fact must be in Ohio. 
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SECOND 4.500 CY 

Treatment Level 

% redu~tion or Tf H 
25% 
50% 
75% 

100% 

Total 

Payment,% 

20% 
10% 
10% 
10% 

50% 

*Target level of 380 mg/kg is to be achieved. see section titled "Acceptance of Target 
Levels". 

ACCEPTANCE OF TARGET LEVELS 

Sampling sessions will consist of five (5) random samples from the biocell material. 
When four (4) of the five (5) random samples are below the target level of 380 mg/kg 
and the fifth random sample is not more then ten percent (10%) over the target level. 
treatment of the material within the biocell shall be considered conditionally complete. 
Three more random samples shall then be taken to verify treatment progress. If two (2) 
of the three (3) additional random samples have TPH levels less than or equal to 380 
mg/kg and the third sample is not more than ten percent (10%) over the target level. 
treatment of the material within the biocell shall be considered complete and payment 
for that portion of the project paid. 

REMOVAL OF SLUDGES AND SOIL FROM CDF SITE 

No material from the CDF site shall be removed from CDF property without CDF 
consent. Should material removal be required for any reason. CDF materials shall not 
be mixed with any other materials (bulking. etc.) without CDF consent. The location 
and status of all materials leaving CDF shall be communicated with CDF as requested. 

w:mary/progress 
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EXCAVATION COORDINATION 

All instruction and coordination regarding the excavation, transportation and placement 
of soil and sludge shall be the sole responsibility of the Bio remediation contractor. 
Invoices for excavation services shall be passed directly to CDF with no mark-up. 
Payment for excavation services shall be made by CDF directly to the excavation 
contractor. 

PROGRESS MONITORING AND PAYMENT 

I ;2 · ;;L f ·- 7> "'"'"-
\ ~ ~\ 

. / ,r· Monitoring shall be achieved by sampling the biocell contents and testing for TPH by 
/,~~'.l'v'! EPA Method 418.1. Target levels of 380 mg/kg will be used for this project. 

Progress sampling shall occur approximately once a month during summer months and 
once every two months during winter months. Each sampling session will consist of 
five (5) random samples from the biocell material. When the average TPH 
concentration of the five (5) samples is less than the appropriate level, and no single 
sample has a TPH concentration more than 15 percent (15%) above the treatment 
level, the appropriate payment will be made. 

Payments shall be made based on the treatment level achieved. 

After establishing initial contamination concentration with five (5) random samples, 
payments will be made according to the following: 

FIRST 4,500 CY 

Treatment Level 
(% reduction of TPH} 

25% 
50% 
75% 

100%* 

Total 

Payment,% 

20% 
10% 
10% 
10% 

50% 
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6890 E. Sunrise Drive, #120-10 Tucson, Arizona 85715 (520) 299-9808 

May 2 I 1995 

Mr. Keith Houseknect 
canton Drop Forge 
4575 Southway Street, S.W. 
P.O. Box 6902 
canton, Ohio 44706 

RE: Estimated samples to be sul:mitted to a lab and sampling periods. 

Dear Mr. Houseknect, 

The Critter a:rni:any recamnends that at least 4-5 samples per sampling period be sub
mitted to a lab of your choice for TPH analysis. However, more samples may be needed 
to ccrnply with regulatory requirements and/or request from either canton Drop Forge or 
Hammontree and Associates. In addition, we recamnend that sampling be conducted once 
a month during the months of March - November. Sampling will not be necessary during 
the months of December, January, and February. 

Sincerely, 
THE CRITI'ER cx:MPANY, INC. 

Scott Klingensmi 
Project Coordinator 
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• FROM HRMMONTREE & RSSOC. 4. 7.1995 15:44 p. 2 

INSTRUCTIONS TO BIDDERS 

PROJECT LOCATION AND SCOPE OF WORK 

The project ls located at the Canton Drop Forge ("CDF) Facility at 4575 
Southway Street S.W. Canton, Ohio, 44706. The project Will consist of the 
bioremedialion of the sludges lining Lagoon #1 and Lagoon #2 at the CDF 
Facility. Either in-situ or ex-situ methods may be proposed. As well as the costs 
associated with each method, the bidder should include a list of "pros" and 
"cons" for each method. Bidders are not required to supply bids for both 
technologies. The goal of the biorernediation shall be to reduce the total 
petroleum hydrocarbon (TPH) contamination of the subject sludges to s 360 
ppm. 

EX-SITU BIOREMEDIATION 

Ex-situ bioremediation will consist of excavating the lining of Lagoon #1 and 
Lagoon #2 and using ex-situ bio-remediation technology to reduce Total 
Petroleum Hydrocarbon (TPH) contamination levels of the excavated materials 
to the target level of 380 ppm .. 

The estimated removal quantities are 3,000 c.y. from Lagoon #1 and 6,000 c.y. 
from Lagoon #2. During excavation the contractor shall maintain quantity 
estimates and keep CDF informed of the quantity removed. If it appears that 

· material beyond the estimated quantity will require removal, the contractor shall 
immediately contact CDF representatives. CDF may halt removal prior to 
reaching the estimated quantities or request the removal of material beyond the 
estimated quantities. Payment will be based on the actual quantity of material 
removed and the unit prices. Tasks related to the bioremedialion project 
include, but are not limited to, excavation of lagoon linings, transport of 
excavated materials to the treatment areas, treatability studies, bio-cell design, 
bio-cell construction, bulking of excavated materials to enhance bioremediation, 
inoculation of materials to be treated and maintenance of biocell(s). 

If required, CDF will remove the floating contamination on Lagoon #1 and lower 
the liquid level of Lagoon #1 as much as possible prior to the start of the project. 
Once the bio-remedialion project is initiated, the contractor will be responsible 
for the liquid remaining in Lagoon #1 and the routing of all storm and process 
water during the bioremediation project. 

Once excavation of the lagoon materials is completed, the contractor shall 
immediately "seed" the lagoon lining and walls prior to putting the lagoon back 
into service.· 
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1 FROM HAMMONTREE & ASSOC, 4. 7.1995 15:45 P, 3 

The contractor shall also estimate the type and number of samples for laboratory 
analysis that shall be retrieved by an independent agent. These samples will be 
used to gauge Iha effectiveness of the bioremediation process. 

IN-SITU BIOREMEDIATION 

In-Situ bioremediation will consist of treating the materials fining Lagoon #1 to a 
depth (perpendicular to surfaces) of five (5) feet and the materials lining Lagoon 
#2 to a depth (perpendicular to surfaces) of eight (8) feet. The target of 
bioremediation shall be to reduce TPH levels to :s 380 ppm. 

If required, CDF will remove the floating contamination on Lagoon #1 and lower 
the liquid level of Lagoon #1 as much as possible prior to the start of the project. 
Once the bio-remediation project is initiated, the contractor will be responsible 
for the liquid remaining in Lagoon #1 and the routing of all storm and proces5 
water during the bioremediation project. 

The contractor shall also estimate the type and number of samples for laboratory 
analysis that shall be retrieved by an independent agent. These samples will be 
used to gauge the effectiveness of the bioremediation process. 

CANTON DROP FORGE REQUIREMENTS 

Canton Drop Forge (CDF) will provide access, water supply, reasonable 
security, restrooms, and potable water. CDF shall also make provisions for 
sampling, testing, and monitoring as deemed appropriate by the contractor. 
CDF will also be responsible for permitting. 
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Item Item 
Nu 

I.I Removal of materials lining Lagoon l 

1.2 TranspoJtation of materials from 
Lamon I ID biocell(s) 

L3 Construction ofbioceli(s) for Lagoon l 
malerials 

1.4 Treatability study of materials in 
La2000 I 

1.5 Bulking of materials from Lagoon i 
wi1h on site marerials if • 

1.6 Bulking ofmalElials from Lagoon I 
wi1h off site materials if """uired* 

1.7 Inoculation of materials in Lagoon 1 
biocell(s)** 

1.8 Inoculation of Lagoon I lining airer 
sludee removal 

l.9 SitevisilS 

Canton Drop Forge 
Ex-Situ Bio~mediation - Lagoon #1 

Est'd Unit Separate Unit Prias 
Quaatity (figumr) 

Mat'L Labor 

3,000 c.y. 

3,000 c.y. 

Lump Lump 

Lump Lump 

1,000 c.y. 

1,000 c.y. 

3,000 c.y. 

Lump Lump 

30 Ea. 

If the cootractocdoe:s not expect the use ofbulking material please indv:atebyusingN/A 

* All items may not be requimL Unit process will still be useful in the emit lllat all items are requimL 

•• Inoculation costs shall bebasedonc.y. of material excawledfmm lheLagoon #1, notthebulhd volume. 

April 1995 

Combined Unit 
Prices 

(to lie wriltA!n In wonls) 
Mllt'l-ubo,-U• it-Tolal 

Sob-Total LagooRNe.1 $. _______ _ 
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Item Item 
No 

2.1 Removal of materials lining Lagoon 2 

2.2 Transportation of materials from 
T -- 2 to bi,...,,.Jl(s} 

2.3 Construction ofbiocell(s) for Lagoon 2 
malerials 

2.4 Trealabilily snidy of mall:rials in 
u11,:oon2 

2.5 Bulking of materials from Lagoon 2 
with on site materials if • 

2.6 Bulking of materials from Lagoon 2 
with olf site materials if * 

2.7 Inoculation of material.! in Lagoon 2 
biocell(s}** 

2.8 Inoculation of Lagoon 2 lining after 
sludoe removal 

2.9 Sitevisils 

Canton Drop Forge 
Ex-Situ Bioremediation - Lagoon #2 

Est'd Unil Separate U ait Prica 
Qu1111_tity (tigare:s) 

Mat'L Labor 

6,000 c.y. 

6,000 c.y. 

Lump Lump 

Lump Lump 

6,000 c.y. 

6,-000 c.y. 

6,000 c.y. 

Lump Lump 

30 Ea. 

lftbe contractor does not expect 1he useofbulkiog material pleaseindicatebyusingN/A 

• All items may oot be requirei Unit process will still be useful in the eveot that all items are requinid. 

** Inoculation costs shall be based on c.y. of material excavated from the Lagoon f/2, 00( the bull«:d volume. 

April 1995 

Combined Unit 
Priffl 

(to l,e written hi WDrd1) 

lllat'l-Lallor-Unit-Tolal 

S..Total~No.2 S ______ _ 
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• FROM HAMMONTREE & ASSOC. 4.7.1995 15;47 

CANTON DROP FORGE 

IN-SITU BIOREMEDIATION - LAGOON #1 

Item 3.1 In-Situ Bioremediation of 
Lagoon #1. This shall 
consist of reducing the 
TPH contamination of 
approximately 3,000 c.y. 
of material to s 380 ppm. 

$~-----Lump 

IN-SITU BIOREMEDIATION - LAGOON #2 

Item 4.1 

w:\rene\cdfbid.doc 

In-Situ Bioremediation of 
Lagoon #2. This shall 
consist of redueing the 
TPH contamination of $ _____ _ 
approximately 9,000 c.y. Lump 
of material to s 380 ppm 

P. 6 
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• FROM HAMMONTREE &. ASSOC, 4. 7, 1995 15:47 p. 7 

TOTAL AMOUNT OF BID 
____________ ($, ___________ ,) 

(Written Out) 

The Contractor agrees to complete all of the work specified for this contract within five hundred forty• 
eight (548) calendar days (one and one half years) after the date of Notice to Proceed. The bid 
prices shall include all labor, materials, equipment, overhead, profit, insurance, etc., to cover the 
finished work. Should contamination still exceed target levels (TPH=380 ppm), after one and one 
half years, a meeting between CDF representatives and the contractor shall occur. Based on this 
meeting CDF will either. 

1. Require that all contaminated material resulting from this project be excavated and moved off 
site for disposal (no further treatment) at a regulated landfill, at no cost to CDF. 

OR 

2. Allow the contractor six (6) additional months to achieve target levels at no cost to CDF. If 
after the six (G) month extension target levels have not been achieved, CDF may exercise 
Option 1. Should the landfilling option be exercised, the contractor must receive CDF 
approval of all proposed disposal activities prior to disposal. After disposal GDF shall receive 
documentation verifying proper disposal. If the Contractor does not submit an approved 
disposal plan within six (6) months of the formal decision to exercise Option 1, CDF may seek 
outside contractors to remove the TPH contaminated soil resulting from ex-situ blo• 
remediation attempts. If In-situ means are used, 3,000 c.y. from Lagoon #1 and 9,000 c.y. 
from Lagoon #2 shall be removed. CDF Will bill the bio•remedfation contractor for all disposal 
activities. 

Bidder understands that Canton Drop Forge GCDF) reserves the right to reject any or all bids and 
waive any informalities in the bidding. The bidder agrees that this bid shall be good any may not be 
withdrawn for a period of eo calendar days. after the scheduled closing time for receiving bids. 

Upon receipt of Notice of Award by CDF, bidder will execute the formal contract attached within 10 
days and deliver a Surety Bond or Bonds as required. The bid security attached In the form of 

in the sum of 
($. ________ ) Is to become the property of CDF in the event the contract and bond are 
not executed within the lime above set forth, as liquidated damages for the delay and additional 
expense to CDF caused thereby. 

BIDDER acknowledges receipt of the following ADDENDUM: 

Addendum No.--~---'------------• Dated ______ _ 

Addendum No. _____________ , Dated ______ _ 

Addendum No. _____________ , Dated ______ _ 

Addendum No. _____________ , Dated ______ _ 

12 
w:\rme\odfbidt..dlKi 
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' . • FROM HAMMONTREE & ASSOC. 4. 7.1995 15:48 p. 8 

Where a specification contained herein modifies the ODOT specifications or a section 
thereof, the modification shall prevail without altering the force and application of the 
remaining section of the ODOT specifications. 

TECHNICAL DATA 

The result of the bloremediation project shall be to reduce the TPH levels of the sludge 
removed from the lagoons to less than 380 ppm. The contractor shall also "seed" both 
lagoon linings Immediately after removal of the contaminated sludge to enhance the 
natural biological activity in the remaining lagoons. 

EXTRA WORK 

Extra work, when deemed necessary, may be ordered by the Engineer. When extra 
work items are not stipulated In the estimated quantities or compensation covered 
under unit prices, the amount to be paid for extra work shall be agreed upon by both 
the Contractor and CDF. The additional compensation for extra work shall be approved 
by CDF', as a supplement to the contract, prior to undertaking the work. 

DELIVERY AND RECEIPT OF MATERIALS 

CDF will not accept responsibility for the delivery and receipt of any items of equipment 
or materials. 

Contractors supplying equipment or materials for this project shall make arrangements 
to have men available at the site lo receive this equipment or materials when delivered. 

Contractors shall make arrangements with CDF for storage of materials and equipment. 
They shall not use any portion of the street right-of-way for storage of material and 
equipment. Satisfactory protection against fire and theft shall be maintained for stored 
material and equipment by the Contractor. 

PROTECTION OF WORK AND PROPERTY 

The Contractor shall at all limes safely guard CDF property from injury or loss in 
connection with this contract. He shall at all times safely guard and protect his own 
work and that of adjacent property from damage. All guard fences or barricades, lights 
and other facilities as required for protection by laws, regulations, local conditions and 
these specifications must be provided and maintained. 

Any damage to new and existing, materials, work, structures, etc., shall be repaired or 
replaced to the satisfaction of CDF al the Contractor's expense. 

Any existing or new work damaged by failure to provide protection for same shall be 
removed and replaced or repaired with new work at the Contractor's expense. 

SGC-2 
CDF001119 
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FACSilVIlLE 

TRANS1\1ITTAL 

DATE: 4 ~'1-9 S:: TIME: Lj :49 ( ) A. M. (X)P. M. 

To: NAME: Ke 1TH Hos ,se::. ~t!e:CHT BUSIN ..... E..,..ss'=""""""N..,..,AM~E: ___ .......,...._.--""-_ ............... ~,..____,__,"'--L~-

FACSIMILE NUMBER: ____ -.:.--+..L) .,___7_· ... ~,.,_4_,_,f.J'=-----

FROM: HAMMONTREE AND ASSOCIATES, LIMITED 
5233 STONEHAM ROAD 
NORTH CANTON, OHIO 44720 

TELEPHONE NUMBERS: (216) 499-8817 CANTON OFFICE 
. (216) 633-7274 AKRON OFFICE 

(216) 499-0149 FACSIMILE 

SENDER'S NAME: l;;ze:tJC HI L,(_...-
PROJECT;~--------------
NUMBER OF PAGES (INCLUDING THIS PAGE):_~_ 
BRIEF DESCRIPTION (OPTIONAL): _______ _ 

ADDITIONAL INSTRUCTIONS OR MESSAGES TO RECIPIENT: 

_ __n n n 
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Canton Drop Forge Bio Cell 
Cell Depth Measurements 
Gene Hill 
Stan Evans 
Keith Houseknecht 
August 9, 1995 

MEASUREMENT# DEPTH 
l 14 
2 16 
3 20 
4 16 
5 16 
6 15 
7 11 
8 12 
9 12 

10 16 

Mean 
Standard Error 
Median 

14 . 8 ~ 

Mode 
Standard Devia 
Variance 
Kurtosis 
Skewness 
Range 
Minimum 
Maximum 
Sum 
Count 
Confidence Lev 

o. a 41 \ 
15.5 I 

16 
2.658 
7.067 
0.343 
0.357 

9 
11 
20 

148 
10 

1.648 

Gene-I have your folding 
The mean is 14.8 ' 

. I ru1e~ __ j 

One key sure produces a lot of fluff. 
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MAY. -02' 95(TUE) 16:05 KELCHNER ENVIROMENT TEL:5134343807. 

t• 
KELCHNER 
ENVIRONMENTAL 

B934 L.oop Rd. 
Centerville, OH 45459 
513•434·1324 
Fax 513·434·3807 

28 April 1995 

Mr. Keith Houseknecht 
Canton Drop Forge 
4575 Southway Street, S. W. 
Canton, Ohio 44706 

RE: Removal and bioremediation of sludge lining lagoons I and 2 

Dear Mr. Houseknecht: 

Thank you for the opportunity to review this project and the scope of work 
associated therewith. We have closely examined the bid document and the 
,equirements imposed by client and parties representing the interests of Canton 
Drop Forge. 

Specifically, it is the bonding requirement, in combination with several other 
factors, that causes us to respectfully decline to submit our bid and 
corresponding proposal. Were you to reconsider this primary issue and a 
number of secondary issues, we will reconsider our position, with an estimated 
project cost approximating $458,000. 

We respectfully suggest that this bioremediation project involves very complex 
issues that preclude treatment in situ and that should also cause CDP and 
Hammontree and Associates to very closely monitor the progress being made 
to maintain the aerobic degradation of the contaminants of concern. 

Should you elect to eliminate us from consideration, we trust that the project 
proves successful. Should you elect to address our concerns prior to making an 
award, we are most willing to try and structure a contract that will meet the 
needs of all interested parties. 

Respectfully, 
KELCHNER ENVIRONMENTAL, INC. 

~~ 
Corporate Accounts Manager 

CDF001122 
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R. JAMES HAMMOmR\;.C, P.E., P.S. 

BAUCE M. ~J:t, P.E., P.S. 
LAWRENCE t:1. PHIWPS, P.E., P.S 
CHAAL..ES F, HAMMONTREE, P,E., P,S. 
R0NALD P. OOHY, P.s. 

GARY L. TOUSSANT, P.S. 
JOSEE. TOLEDO, P.E., P.S. 
RICHARD R. COOK, P.E:., P,S. 
J.t.MES C. B01.LIBON, P.E., P.S. 
KEITH A. BENNETT, P.E., P.S. 
BARBARA H. BENNETT, P.E., P.S. 

HAMMONTREE & ASSOCIATES, LIMITED 

~~~-~ ..9"~ 
TREEMORE BUILDING 

5233 STONEHAM ROAD 
NORTH CANTON, OHIO 44720 

PHONE (216) 499-8817 
FAX (216) 499-0149 

TOLL FREE 1·800-394-8817 

October 2, 1995 

The Critter Company 
6890 East Sunrise Drive #120-10 
Tucson, Arizona 85715 

Attention: 

Subject: 

Jerry Coon 

Change Order requests 
dated September 20, 1995 
Change Order Number: BIO-LAG 1-1 
Change Order Number: BIO-LAG 1-2 
Payment Schedule 

MICHAEL L OECKER, P.S, "''.''- / 
RlCHARO J. FAUL.HABER, P.E., P.S. __ _,.. 

GREGORY E. MENCER, A..P .A. 
OAAIEL J. GRINSTEAD, P.E. 
MARKE. FRANZEN, P.E. 
KARLJ. OPRISCH. P.E. 
JEFFFl:EY L. SPRAY. P.S. 
PAULA. TOMlC, P.S. 

WIU.IAM N. CLARK, P.E .• P.S, 

nmMAS J. KING, P.S. 

OOMINIC A MAR.TUCCIO, P.E., P,S. 
PAULK Mill.ER, P.S. 
OAVIOT. Mill.ER, P.S. 

Prior to responding to your change order request I will review the current contract agreement. 
The Critter Company (TCC) and Canton Drop Forge (CDF) entered into in agreement in June .of 
1995, for bioremediation services. Under this contract TCC's responsibilities included the 
following: 

1. Treatability study 
2. Bioengineering services 
3. All site preparation necessary for treatment; including coordination ofbio-cell 

construction. 
4. Labor and material for inoculating the material to be treated. 
5. All earthmoving and watering during the duration of the project, including 

weekly or bi-weekly tilling of bio-cell material. 
6. Reports and documentation procedure. 
7. Permitting 

w:\rene\letter\coon2 
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Mr. Jerry Coon 
October 2, 1995 
Pagel 

CDF and Hammontree & Associates, Ltd. (H&A) are responsible for: 

1. Access to the treatment area (CDF). 
2. Continuous water supply to the treatment area (CDF). 
3. Soil sampling and testing including beginning, intermediate, and confirmation 

samples upon completion of the project (H&A) 

We have reviewed and discussed the change order request with CDF. The following sections will 
address each item in your September 9, 1995 letter in order. 

CHANGE ORDER- BIO-LAG 1-1, ITEM 1 

The occurrence of scrap metal and debris at a forge company should have been expected and 
should not come as a surprise. TCC personnel were able to visit the CDF property including 
Lagoon # 1 and the bio-cell site. In fact CDF personnel drew attention to the probable presence of 
such material to TCC. 

TCC is considered the expert in determining the suitability of materials for bioremediation. As 
indicated by TCC, two factors which determine the suitability are the biodegradability of a 

· material and the physical make up of a material. The investigation of these items was TCC's 
responsibility. 

Based on these items, CHANGE ORDER BIO-LAG 1-1, ITEM 1 is rejected. 

CHANGE ORDER- BIO-LAG 1-1, ITEM 2 

In the January 6, 1995, letter from TCC to H&A it is clear that TCC intended to be the party 
responsible for all earthmoving and watering during the project. In the report title "Lagoon # 1 
Sludge Disposal/Treatment Options", page 4 lists tilling of the bio-cell as part of TCC's 
responsibilities. This statement was included in the report as a result of your January 6, 1995 
letter. The Critter Company received a copy of this report and was aware of each parties 
responsibilities during the project. 

An April 28, 1995 Critter Company's letter also acknowledges TCC as the party responsible for 
tilling of the bio-cell. 

Items 5 and 6 in the April 28, 1995 Critter Company letter indicate TCC's acceptance of 
performance based payments and the need for a mutually agreeable payment schedule. As 
requested by TCC and agreed to by Canton Drop Forge, payments based on performance were 
used in lieu of performance bond which you could not or would not provide. 

w:\rene\letter\coon2 
HAMMONTREE & AsSOCIATES, UMITED 
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Mr. Jerry Coon 
October 2, 1995 
Pagel 

Direct payment to an "aeration contractor" is not acceptable. The tilling is included in the bid 
price of$12/c.y. as listed on page 13 of the contract. 

CHANGE ORDER: BIO-LAG 1-2, ITEM 1 

In the January 6, 1995, letter from TCC it is clear that TCC will be responsible for the treatability 
study required for the project. Nowhere in that letter does it indicate that Hammontree & 
Associates or Canton Drop Forge was responsible for determining treatability. Hammontree & 
Associates is responsible for beginning, intermediate, and confirmation samples. Hammontree did 
retrieve and test materials lining Lagoon #1 as part of the preparation of "Lagoon #1 Sludge 
Disposal Treatment Options". As indicated on page 1 of that report the intent of that 
investigation was to determine whether the material was hazardous and/or biodegradable. This 
goal was met. Nowhere in this report does it indicate that the samples tested were representative 
of the average material. During sample retrieval attempts were made to pass through the bulk of 
the obviously contaminated material and into a "clean" layer to determine the physical limits of 
contamination and aid in treatment quantity estimation. 

TCC was given samples of both the lining material and the material from the center of the sludge 
layer. TCC did not test these samples for TPH. 

· It was TCC's responsibility to verify contamination levels. Page 4 of "Lagoon #1 Sludge 
• Disposal/Treatment Options" does indicate that Hammontree & Associates is to sample as 
required by TCC during remediation, however, Page 1 of Contract 95-2A states that initial 
contamination concentrations shall be established by five (5) random samples from the bio-cell 

material. 

CHANGE ORDER: BIO-LAG 1-2, ITEM 2 

The time frame shall be as stated in the contract documents. Altering the completion of work 
date is not acceptable to CDF. 

CHANGE ORDER: BIO-LAG 1-2, ITEM 3 

No comment required since Items 1 and 2 are not acceptable to CDF. 

CHANGE ORDER: BIO-LAG 1-2, ITEM 4 

No comment required. TCC is expected to conform to the contract documents. 

w:\rene\letter\coon2 
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Mr. Jerry Coon 
October 2, 1995 
Page4 

PAYMENT SCHEDULE 

There is no justification for altering the payment schedule. The payment schedule in Contract 95-
2A is very clear and mutually agreed upon. This type of payment schedule was requested by TCC 
in lieu of a performance bond. The only payments that fall outside of this schedule will be for 
work that is not covered in the contract document. 

Also, I am requesting that five feet of clearance be maintained between the bio-cell material and 
the existing monitoring well. This was agreed to in preliminary bioremediation discussions. 

Sincerely, 

HAMMONTREE & ASSOCIATES, LIMITED 

~-Jj1J:ff 
Gene G. Hill, E.I.T., M.S. 

w:\rene\letter\coon2 
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CRITTER COMPANY 
CHANGE ORDER REQUEST 

September 20, 1995 
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Biological Remediation of Hydrocarbons 

6890 E. Sunrise Drive #120-10 Tucson, Arizona 85715 (520) 299-9808 

To: 

From: 

Date: 

Subject: 

Gene Hill 

Jeny Coon 

September 20, 1995 

Change Orders 

MEMORANDUM 

I. Herc are the requested changes we initially discussed in you office. We are again addressing the soil as 
one issue and the higher contaminant levels as the other. I have outlined two payment options. If you 
have other ones to suggest, please call me. 

2. The money to be received upon execution of the changes reflects greatly increased costs to prepare for 
the project. I have had to alter my technique considerably from what I had initially planned on. I really 
have to treat what is in the cell as opposed to what we thought was in the cell. If we were to terminate the 
project at this lime, I would anticipate preparing a statement for approximately $38,000 for work 
performed lo date. Option 2 should be the most attractive as it closely ties our performance with our pay. 
Either is acceptable to me 

3. Regarding the soil aeration, this Saturday we will try a "Bog Harrow" which will be delivered to the 
site from Kentucky. I am unfamiliar with this, as is Stan Evans, but I am told it will aerate to a depth of 
18 inches and be impervious to the scrap metal which came from Lagoon #1. The Brown Bear aerator 
which we used is outstanding but is very expensive. Let's see how the Bog Harrow works and make a 
decision at that time. 

4. We are experiencing difficulty in getting paid for work done to date. I know our attorneys have 
discussed this however a sixty day pay period on top of the lengthy bioremed.iation process is far excessive 
and needs to be changed. This is not part of their production process, is not classified as Cost of Goods 
Sold, and the money is set aside in escrow. Under normal conditions, this should be released immediately 
when the work is completed. 

5. Again, call if you have some input or need clarification on these issues. 

CC: Scott Klingensmith 

CDF001128 
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Biological Remediation of Hydrocarbons 

6890 E. Sunrise Drive #120-10 Tucson, Arizona 85715 (520) 299-9808 

CHANGE ORDER 

PROJECT 

TO ENGINEER: 

Canton Drop Forge 
4575 Southway St., S. W. 
P.O. Box 6902 
Canton, Ohio 44706 

Hammontree & Associates 
5233 Stoneham Rd. 
North Canton, Ohio 44720 

CHANGE ORDER 
NUMBER: BIO-LAG 1-1 

DATE: 09/19/95 

CONTRACT ORIGINALLY FOR: Bioremediation of oil contaminated soil from 
Lagoons #1 and #2. 

The Contract is changed as follows: Pursuant to section 4.2.3 of the contract, 
The Critter Company, Inc. is requiring that this change order be approved. 

1. Upon discovery by Beaver Excavation that debris was located in Lagoon # 1, 
and subsequently moved to the Bio Cell and as evidenced by visual observation 
by The Critter Company and as further evidenced by Mr. Larry Philyaw of 
Midwest Auger-Aerator (copy of letter attached and photographs taken by him 
available), the following change order is required. 

2. All costs for soil aeration and movement during the bioremediation treatment 
from Lagoon # 1 shall be paid by Canton Drop Forge. Aeration shall be twice 
weekly by a method approved by The Critter Company but shall be paid directly 
by Canton Drop Forge to the contractor/equipment operator. As aeration is 
essential to a bioremediation project of this high contaminant level, aeration 
shall commence as soon as possible upon execution of this change order. 

ACCEPTED BY: 

Canton Drop Forge Hammontree & Associates The Critter Company 

By: By: By: 
Date: Date: CDF001129 Date: 
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Biological Remediation of Hydrocarbons 

6890 E. Sunrise Drive #120-10 Tucson, Arizona 85715 (520) 299-9808 

CHANGE ORDER 

PROJECT 

TO ENGINEER: 

Canton Drop Forge 
4575 Southway St., S. W. 
P.O. Box 6902 
Canton, Ohio 44706 

Hammontree & Associates 
5233 Stoneham Rd. 
North Canton, Ohio 44720 

CHANGE ORDER 
NUMBER: BIO-LAG 1-2 

DATE: 09/20/95 

CONTRACT ORIGINALLY FOR: Bioremediation of oil contaminated soil from 
Lagoons #1 and #2. 

The Contract is changed as follows: Pursuant to section 4.2.3 of the contract, 
The Critter Company, Inc. is requiring that this change order be approved. 

1. Upon confirmation from Hammontree & Associates, LTD, contamination 
levels of the material from Lagoon # 1 were on average three times the levels 
reported to The Critter Company (TCC) in analytical reports prepared by 
Hammontree & Associates, LTD. (Hammontree) prior to TCC bidding this 
project. Due to the extremely high contamination levels, TCC requires that the 
price to continue treating the 3000 cubic yards in the Bio-Cell be increased to 
$26 per cubic yard. 

2. Due to the high contamination levels in the Bio-Cell, TCC cannot be 
responsible for completing this project in two years. However, TCC will continue 
to treat the soil in the Bio-Cell until target levels are reached. 

3. This change order is only for the 3,000 cubic yards in the Bio-Cell and is 
contingent upon acceptance of Change Order #BIO-LAG 1-1 and #BIO-LAG 1-2. 

4. TCC has and will continue to manufacture microbes and treat the Bio-Cell 
while these change orders are reviewed and approved. 

, -,,\ r \ f.lf.' C 
I._ '· -' . • ·-·- ,., 

: -~ ' 
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Page 2. 

PAYMENT SCHEDULE 
One of the following payment schedule Options is required due to the increase 
in contamination levels resulting in anticipated increases in clean-up time, 
increases in production and labor costs and increases in research and 
development required to handle the difficulty of the contaminant and the site. 

OPTION 1. 
1. $4,800 (Billed July 26, 1995) to be paid immediately. 
2. $21,000 due upon acceptance of this change order. 
3. Three monthly payments of $7,000 due October 30, 1995, November 30, 
1995 and December 30, 1995. 
4. Balance due of $36,000 when levels of contamination reach target levels as 
specified in Bid Specifications. (Net 20 days) 

OPTION 2. 
1. $4,800 (Billed July 26, 1995) to be paid immediately. 
2. $25,000 due upon acceptance of this change order. 
3. 40% of balance (Lagoon #1 only) due when contamination levels have 
dropped to 25% of original levels. Net 20 days. 
4. 25% of balance (Lagoon #1 only) when contamination levels have dropped to 
50% of original levels. Net 20 days. 
5. 25% of balance (Lagoon #1 only) when contamination levels have dropped to 
75% of original levels. Net 20 days. 
5. Remainder of balance (Lagoon #1 only) due when contamination levels have 
reached target levels. Net 20 days. 

EXPIRATION DATE: September 30, 1995 
As time is of the essence to continue treatment prior to colder temperatures, 
should this change order not be executed by the expiration date, TCC will submit 
a statement for work performed to date pursuant to Ohio Statutes. 

ACCEPTED BY: 

Canton Drop Forge Hammontree & Associates The Critter Company 

By: By: By: 
Date: Date: Date: 

CDF001131 



September 5, 1995 

Jerry Coon 
Critter Co. 

(~00 
MIDWEST AUGER-AERATOR 

6890 E. Sunrise Dr. 
#120-10 
Tucson, AZ 

Dear Jerry: 

After visiting the job site at Canton, I would agree that the 
Brown Bear would definitely be the best tool for this project, 
but because of the extremely harsh working environment, I am 
quite concerned about damage to the machine. I am enclosing 
some photos we took of just a few items that can ruin tires, 
bend/break the auger, and take out the auger drive bearings and 
seals. We found numerous rocks and chunks of concrete large 
enough to do such damage. In addition, there are all kinds of 
metal stakes, shards, plate stock, I-beams, etc., plus cable 
that will wrap up on the auger and destroy seals and bearings. 

You can expect extraordinary costs of operation due to these 
hazards, but it is difficult to tell you what to budget, 
because the extent of damage will be in direct relationship to 
how well the material is purged of these items before the Bear 
works there, and how careful the operator is in stopping and 
removing these items the instant they are turned up by the 
auger. Even without the extra damage, you will also have 
accelerated wear to the auger components due to the highly 
abrasive nature of the material. 

We can rent you a Bear for this job for $12,500 per month 
f.o.b. Pontiac, IL, and would also need a $10,000 damage repair 
deposit to be applied toward the cost of any repairs the 
machine would need upon its return to our shop, to bring it 
back to the same condition as when it left, except for normal 
wear and tear. Additionally, the first month's rent and damage 
deposit must be received prior to shipment of the machine from 
our yard, and each subsequent month's rent is due at the start 
of the rental month. The rental period is from when the 
machine leaves our yard until it is returned, and upon the 
return inspection, any repairs needed will be paid for out of 
the $10,000 deposit, with any balance being returned, or any 
additional being billed out. The machine is rented on a net 
net basis, meaning all operating costs and all repairs of any 
nature are the responsibility of the lessee. 

Sales • Rentals • Parts • Service 
18884N 1600E, P.O. Box 445 • Pontiac, Illinois 61764 ° (815) 844-6400 

COF001132 
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Our normal option to purchase the machine is to allow 100% of 
the rentals paid in, to apply to the purchase price of $79,500, 
if the unit is purchased within the first 30 days of the rental 
contract, or 90% if purchased within 90 days. Of course, if 
the purchase option is exercised, the $10,000 damage repair 
deposit would also be applied to the selling price. 

As for giving you some idea of what various costs might be, a 
set of 28.1-26 Ll tires will run about $5000, an auger screw 
rebuild (wear plates, carbide teeth, hard facing, welding, 
etc.),will run $2000-3000, auger bearings about $1000-2000, and 
auger shaft replacement $2000-3000. -You may or may not have to 
bear these costs, as mentioned above, but I think I would allow 
something, especially enough for a set of tires and screw 
rebuild. 

If you need any further information, please don't hesitate to 
call. 

r5JJn~~ 
~y Philyaw 

MIDWEST AUGER-AERATOR 

-- ··."'.': .. •- .. _ .. -~ ·-- ------· 
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BROWN BEAR I 

STOCK# 1062 

$79,500 

225 HP Brown Bear I w/1 O' Auger w/carbide cutting teeth. JD 6466A 
Diesel Engine. ROPS Cab w/Heater and Air Conditioning. Four Wheel 
Drive, Four Wheel Steering, with coordinated, crab & front-wheel-only 
steering modes. 28.1-26 L 1 Forestry Tires, 75-80% Tread Remaining. 

Machine completely rebuilt approximately 1500 hours ago, including 
hydraulic pumps & motors, differentials & axles. Recently gone through in 
shop, all systems checked, tested, & serviced or repaired as needed. 

Availablia August 15, 1995. 30 day 50/50 warranty. Rent-purchase plan 
available. 

RENTAL RATES: $12,500/MO. 1 MO. MIN. 
10,000/MO. 3 MO. MIN. 
8,500/MO. 6 MO. MIN. 

~00 
• ID• EIT AIMiEIHIERRTOR 

1-800-3294 
CDF001134 
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4725 E. Sunrise Drive #412 Tucson, Arizona 85718 (602) 299-9808 

January 6, 1995 

Mr. Gene Hill 
Hammontree & Associates, LTD. 
5233 Stoneham Rd. 
North Canton, Ohio 44720 

RE: Bioremediation proposal to treat approximately 3000 cubic yards. 

Dear Mr. Hill, 

THE CRITTER COMPANY INC. (TCC) is pleased to suhmit this proposal for the 
bioremediation of contaminated soil at your site in Canton, Ohio. Our proposal is based on 
using naturally occurring microorganisms to breakdown the hydrocarbon contamination into 
harmless fatty acids, water, and carbon dioxide. TCC will augment the contaminated soil with 
microbes specifically selected for their ability to degrade petroleum. TCC will manufacture the 
microbial product in quantities required to treat the subject site. By controlling the 
manufacturing process, we insure that the plate count (microbes per gram) is maximized and 
degradation is accelerated. 

Attached is a scope of work describing the proposed treatment process. If this proposal is 
accepted, TCC will bioengineer the system to address specific site conditions in detail. 

This proposal is subject to the following: 

TERMS & CONDITIONS: 

I. A treatability study that shows our process will effectively degrade the contaminant. 
2. This proposal is based on treating approximately 3000 cubic yards. 
3. TCC will be responsible for the following: 

a. Treatability study. 
b. Bioengineering services. 
c. All site preparation for treatment. 
d. Labor and material for inoculating the soil. 
e. All earthmoving and watering during project. 
f. Reports and documentation procedure. 

. lilt,! 
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I Page 2. Proposal for Services. 

4. Hammontree & Associates is responsible for the following: 
a. Access to treatment area. 
b. Continuous water supply to the treatment area. 
c. Soil testing including beginning, intermediate, and confirmation 

salJlples upon completion of project. 
d. Permitting (If required). 

PRICE QUOTATION: $69,000 
I. Payment of $1,000 due upon acceptance of proposal. 
2. 50% of balance ($34,000) due at time of first inoculation. 
3. Remainder of balance ($34,000) due when the levels of contamination have reached 

closure levels. 
4. Any substantial increase to the amount of contaminated soil will be billed at $23 per 

cubic yard. 
5. Price quotation includes total cost for The Critter Company regardless of project length 

or number of treatments. 
6. Price quotation good for 90 days (April 6, 1995). 

If you have any questions or need additional information, please do not hesitate to call me at 
(614) 431-8190 or Jerry Coon at (602) 299-9808. If this proposal is acceptable, please sign and 
return one copy. 

Sincerely, 
THE CRITTER COMPANY, INC. Accepted By: ___________ _ 

Signature: 

Scott Klingensm · Title: 
Project Coordinator Date: 

Exhibits: Sr;o_pe of Work 
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LAGOON #1 SLUDGE 
DISPOSAL/TREATMENT OPTIONS 

Prepared For: 

Canton Drop Forge 
4575 Southway Street, S. W. 

Canton, Ohio 44706 

February 1, 1995 

Prepared by: 

Hammontree & Associates, Limited 
5233 Stoneham Road 

North Canton, Ohio 44720 
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I. INTRODUCTION 

The following report addresses the settled materials found lining 'Lagoon 1' at the 
Canton Drop Forge facility located on Southway Street S.W. in Canton, Ohio. 

Currently the lagoon receives process cooling water and surface run-off from the 
forging facility. Both of these water sources are contaminated with petroleum products 
with the process cooling water being the major contributor of petroleum contamination 
to the lagoon. The management is in the process of investigating methods to remove 
oils and greases from the cooling water stream through industrial pretreatment. The 
tentative plan is to remove the materials lining the lagoon and maintain the site for 
future use as a stormwater and cooling water retention pond. 

Sludge and sediment samples were retrieved from the lining of lagoon #1 to determine 
whether the material is considered hazardous and to investigate biodegradability. The 
materials found were non-hazardous and biodegradable. The materials were non
hazardous but high in Total Petroleum Hydrocarbons (TPH) (1,500 to 105,000 ppm). 
TPH contaminated soils are regulated by both the Environmental Protection Agency 
(EPA) and the Bureau of Underground Storage Tank Regulations (BUSTA). 
Technically the site is not subject to BUSTA regulations but to the often more stringent 
EPA regulations. However due to the industrial nature of the site the EPA may allow 
the BUSTA clean-up level of 105 ppm. 

The most cost efficient means of handling TPH contaminated soils in this situation 
would be land filling and/or ex-situ bio-remediation. The optimum method(s) to use will 
depend on the management's preferences as well as the cost of clean up. 

This report will discuss the materials found and Hammontree & Associates 
recommendations for the treatment of the material excavated from Lagoon #1. 

II. SAMPLING 

Sludge and sediment samples were retrieved from the bottom of lagoon #1 using both 
a "Mucksucker" and standard auger type sampler. Materials were retrieved from 
various locations and depths throughout the lagoon. Due to the similarity of the 
samples and the analy1ical results, exhaustive sampling was not justified. The only 
contamination above allowable levels was Total Petroleum Hydrocarbons (TPH). See 
Figure 1, Lagoon #1 Site Plan for sample locations. 

Ill. LABORATORY ANALYSIS 

All samples were tested for contaminates as outlined in the Resource Conservation and 
Recovery Act (RCRA). This includes the following: 

1. Full Toxicity Leaching Characteristic Procedure (TCLP) (excluding herbicides & 
pesticides) This covers metals and organics for toxicity 

-1- CDF001139 
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2. Reactive Cyanide - reactivity 
3. Reactive Sulfur - reactivity 
4. Flash Point - lgnltabillty 
5. pH - corroslvlty 
6. Paint Filter Liquids Test - landfills require solid wastes 
7. PCB's - due to past detection (Governed under Toxic Substance Control Act) 

(TSCA) 
8. Total Petroleum Hydrocarbons (TPH) - due to oil and grease contamination 

Table ~: Lab Analysis Summary shows the analysis performed and subsequent results 

TABU: I: LAB ANALYSIS SUMMAllY 

M Sample# W-1 I 4 5 6 Regulatory 
I Parameter Limit 
s 
C Reactive Cyanide (ppm) <0.5 <0.5 <0 5 <0.5 <0.5 
E Reactive Sulfur (ppm) <25 <25 <25 <25 <25 
L Flash Point ("F) 97 >140 >140 >140 >140 
L· 
A pH 6.63 7.3 I 7.12 7.46 7 67 
ll Free Liquid(¾) 0 0 0 0 0 • , 
E 

TPH (418.1) (ppm) 1510 1543 25,557 81.426 thK a 105,290 

u DRO (8015) (ppm) 38 JS 216 54 94 
s PCB's (nnm) <2 I <2 <2 <2 <2 

Cresols (ppm) 0.10 <0.02 0.13 <0.02 0.07 1200 

1, 4-Dichlorobenzene <0.02 <0.02 <O 02 <O 02 0.03 175 

2, 4-Dinhrotoluene <O 02 <O 02 <0.02 I o.04 <0.02 I 0.13 
T Hexachlorobenzcne <0.02 <0.02 <0.02 0.05 0.02 I 0.13 
C Hexachloro-1, 3-buudiene <0.015 0.50 <.02 0.02 0.08 las 
L 
p N![robenzene <O 02 <0.02 <0.02 <0.02 038 2 

Pentachlorophenol 0.07 0.07 <0.05 <0.05 0.10 100 
B 

Pyridine <0.05 <0.05 <0.05 <0.05 <.05 5 ll 
A 2, 4, 5 Trichlorophenol <0 05 <0 05 <0.05 <0.05 <.OS 400 

2, 4, 6 Trichloropheno\..l <0.05 <0.05 <0 05 <0.05 <.05 2 

Hexachloroethane <0,02 <0.02 0.03 <0.02 0.05 3 
I Benzene <0.05 <0.05 <0.05 <0 OS <0.05 0.5 
C 

Carbon Tetrachloride <0.05 <0.05 <0.05 0.5 L <0.05 <0.05 
p Chlorobenzenc <0.05 <0.05 <0.05 <0 05 <0.05 100 

' 
V Chloroform <0.05 <0.05 <0 OS <0.05 <0.05 6 

a 1, 2-Dichloroethane <0.05 <0.05 <0.05 <0.05 <0.05 0.5 

L I, 1-Dichloroethane <0.05 <0.05 <0.05 <0.05 <0.05 0.7 
A 

2-Butanone (MEK) <5 <.5 <.S < 5 <.5 200 
T 
I Tetrachlorocthene <0 OS <0.05 <0.05 <0.05 <0.05 0.7 
L Trichloroethene <0.05 <0.05 <0.05 <0.05 <0.05 0.5 
E 
s Vinvl Chloride <005 <0.05 <0.05 <0.05 <0.05 0.2 

T Silver <0.01 <0.01 <0.01 <0.01 <0.01 5 
C 

Lead <0.1 <0.1 <0.1 <0.1 1.0 5 
L 
p Cadmium <.005 <.005 <.005 <.005 <.005 l 

Chromium <0.05 <0 05 <0.05 <0.05 <0.05 5 
M 

Aersenic <0.001 0.003 0.008 <0.01 <0.001 5 
E 
T Mercury <0.0002 <0.0002 <0.0002 <0.0002 <0.0002 02 

A Baruim 1.5 <0.1 <0.1 23 15 100 
L 

0.0005 0.03 <0.002 <0.002 <0.002 I s Selenium 

FuU Laboratory Analysis in Appendix B -2-
HAM!viONTREE & ASSOCIATES, LIMlTED 
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VII. RECOMMENDATIONS 

Based on the proposals received Hammontree & Associates recommends using the 
Critter Company to perform the service of bioremediation. Not only do they have lower 
costs, but they will repeat inoculations of nutrients and microbes until the clean-up is 
complete. Sunpro is more expensive and will charge over $7,000.00 per inoculation 
after the fourth inoculation. 

VIII. The Critter Company Proposal (see appendix D) 

Bioremediate all 3,000 c.y. with a single bioremediation contract. One or two "batches• 
may be required based on the quantity excavated and the size of the biocell used. 

The Critter Company (TCC} Responsibilities 

1. Determine applicability of bioremediation. 
2. Develop microbial and nutrient solutions required. 
3. Design and construction of bio-cell. 
4. Design and construct the required watering system. 
5. Work with Hammontree & Associates in developing sampling plan. 
6. Application of microbial and nutrient solutions to the contaminated soil. 
7. Assess progress and determine modifications necessary. 
8. Add filler to bio-cell as necessary. 
9. Till soil as necessary. 
1 a.Provide final documentation of results. 

COST ESTIMATE= $23.00/c.y. 

Hammontree & Associates Requirements 

1. Coordinate activities as required. 
2. Sample for Total Petroleum Hydrocarbons (TPH) as required by TCC. 

COST ESTIMATE= $120.00/sample 
CDF Requirements 

1. Determine suitable location for remediation site. 
2. Provide access. 
3. Provide Water. ' ..,. 
4. Have legal group determine if permitting is required. 

-4-
HAMMONTREE & ASSOCIATES, LIMITED 
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SAMPLE LOCATIONS 
FROM 1HE SIDEWALL. A GRA VE1..L Y SAMPLE 
1HICK GREASE. ALMOST CLAY, COMPOSITE FROM 1.9' INTO MUCK AND 
4. 7' INTO MUCK 
SOFY CLAY (BLACK) TO FAIRLY CLEAN GREASE (APPROX. 2.5' TO 4.0' BELOW MUCK) 
DARK CLAY TO TAN CLAY 2.0' TO 2.5' BELOW MUCK 
GREASE TO BLACK CLAY 2.0' TO 3.0' BELOW MUCK 
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Biological Remediation of Hydrocarbons 

6890 E. Sunrise Drive, #120-10 Tucson, Arizona 85715 (520) 299-9808 

April 28, 1995 

Mr. Keith Houseknect 
Canton Drop Forge 
4575 Southway Street, S.W. 
P.O. Box 6902 
Canton, Ohio 44706 

RE: Revised proposal for treating 9,000 cubic yards of sludge. 

Dear Mr. Houseknect, 

Pursuant to our conversation on Wednesday, April 26, 1995 and my conversation with Mr. Gene 
Hill of Hammontree & Associates on that same day, The Critter Company is proposing to 
biologically remediate sludge material found in lagoons I and 2. The Critter Company proposes 
to split excavating and bioremediation activities into two separate payment schedules for Canton 
Drop Forge. The Critter Company proposes the following: 

PHASE I. (Excavating of material and building biocell) 

1) The Critter Company will recommend an excavator to remove sludge from lagoons 1 
and 2. 

2) If necessary, the excavator will provide bonding to Canton Drop Forge. 

3) The excavator will be paid directly by Canton Drop Forge for work completed. 

PHASE II. (Bioremediation and maintenance of biocell) 

1) The Critter Company will oversee construction of the biocell. 

2) The Critter Company will inoculate the biocell and lagoon linings with microorganisms 
specifically grown and cultivated for this site. 

CDF001144 
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3) The Critter Company will be responsible for all treatments and tilling of soil on a 
weekly or by-weekly schedule in the months of April-October. 

4) The Critter Company will continue to treat until a composite sample reaches 380 ppm 
or less of total petroleum hydrocarbons. 

5) The Critter Company will be paid by Canton Drop Forge based on performance of 
reducing contamination levels. 

6) The Critter Company and Canton Drop Forge will mutually agree on a payment 
schedule based on reduction of contamination levels. 

Environmental Resources, Inc. and our parent company, The Critter Company, Inc. appreciate 
this opportunity to bid. Environmental Resources is currently licensed to do business in the State 
of Ohio. If chosen as the bioremediation contractor on this project, The Critter Company will 
register with the State of Ohio. The Critter Company carries 2 million dollars of liability 
insurance. All of our treatment specialists are OSHA 40-Hour Health and Safety trained. If you 
have any questions or need additional information, please feel free to contact me at ( 614) 431-
8190, or Mr. Jerry Coon in our corporate headquarters at (800) 483-4284. 

Sincerely, 
THE CRITTER COMPANY, INC . 

.S~f~ 
Scott Klingensmith 
Project Coordinator 

CDF001145 
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Portion of Contract 
95-2A 

June 1, 1995 
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June 1, 1995 
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The following items shall be considered to be part of the Canton Drop Forge 
Bioremediation contract documents. 

EXCAVATION COORDINATION 

All instruction and coordination regarding the excavation, transportation and placement 
cf soil and sludge shall be the sole responsibility of the Bioremediation contractor. 
Invoices for excavation services shall be passed directly to CDF with no mark-up. 
Payment for excavation services shall be made by CDF directly to the excavation 
contractor. All invoices from the excavator shall be approved by the Critter Company 
prior to payment by CDF. 

PROGRESS MONITORING AND PAYMENT 

Monitoring shall be achieved by sampling the biccell contents and testing for TPH by 
EPA Method 418.1 . Target levels of 380 mg/kg will be used for this project. 

Progress sampling shall occur approximately once a month during summer months and 
once every two months during winter months. Each sampling session will consist of 
five (5) random samples from the biocell material. When the average TPH 
concentration of the five (5) samples is less than the appropriate level, and no single 
sample has a TPH concentration more than 15 percent (15%) above the treatment 
level, the appropriate payment will be made. PHC-DRO analysis will be performed on 
composite samples at the beginning, approximate middle, and end of treatment. 

Payments shall be made based on the treatment level achieved. 

After establishing initial contamination concentration with five (5) random samples, 
payments will be made according to the following: 

HAMMONTREE & ASSOCIATES, LIMITED 

w.pogaw 
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FIRST 4,500 CY 

Treatment Level 
/% reduction of TPH} 

25% 
50% 
75% 

100%· 

Total 

Payment.% 

18% 
9% 
9% 

~ 

45% 

SECOND 4.500 CY 

Treatment Level 
(% reduction of TPH) 

25% 
50% 
75% 

100% 

Total 

Payment,% 

18% 
9% 
9% 
9% 

June 1, 1995 
Page2 

-Target level of380 mg/kg.by EPA Method 418.1 is to be achieved, see section titled 
"Acceptance of Target Levels". 

-The final 10% payment will be made one month after achieving target levels, provided 
that a confirmatory set of lab results indicate that acceptable target levels have been 
achieved. 

HAMMONTREE & ASSOClATES, LIMITED 

w:puga-

CDF001148 



-,_. -· 

ACCEPTANCE OF TARGET LEVELS 
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Sampling sessions will consist of five (5) random samples from the biocell material. 
When four (4) of the five (5) random samples are below the target level of 380 mg/kg 
and the fifth random sample is not more then ten percent (10%) over the target level, 
treatment of the material within the biocell shall be considered conditionally complete. 
Three more random samples shall then be taken to verify treatment progress. If two (2) 
of the three (3) additional random samples have TPH levels less than or equal to 380 
mg/kg and the third sample is not more than ten percent (10%) over the target level, 
treatment of the material within the biocell shall be considered complete and payment 
for that portion of the project paid. 

REMOVAL OF SLUDGES AND SOIL FROM CDF SITE 

No material from the CDF site shall be removed from CDF property without CDF 
consent. Should material removal be required for any reason, CDF materials shall not 
be mixed with any other materials (bulking, etc.) without CDF consent. The location 
and status of all materials leaving CDF shall be communicated with CDF as requested. 

HAMMONTREE & ASS~TES, LIMITED 
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Item Item 
No 

I.I Removal of materials lining Lagoon I 

1.2 Transponation of materials from 
Lagoon I to biocell(s) 

1.3 Construction ofbiocell(s) for Lagoon I 
materials 

1.4 Trcatability study of malerials in 
Lagoon I 

1.5 Bulking of materials from Lagoon I 
with on site materials if reouirect• 

1.6 Bulking of materials from Lagoon I 
with off site materials if reauired• 

1.7 Inoculation of materials in Lagoon I 
biocell(s) .. 

1.8 Inoculation of Lagoon I lining after 
sludge removal 

1.9 Site visits 

- -
Canton Drop Forge 

Ex-Situ Bioremediation - Lagoon Ill 

Est'tl Unit Se(laratc Unit Prices 
Quantity (figures) 

Mat'L I Labor 

3,000 c.y. 
N/A $5.50/cy 

3,000 c.y. 
N/A $5.80/cy 

Lump Lump 
N/A $1,920 

Lump Lump 
N/A N/A 

1,000 c.y. 
N/A N/A 

1,000 c.y. N/A N/A 

3,000 c.y. 
$4.00/c.y. $8.00/c.y 

Lump Lump 
$1,000 $2,000 

30 Ea. Included 0 item 
1 . 7 

If the contractor does not expect the use of bulking material please indicate by using N/ A 

• All items may not be required. Unit process will still be useful in the event lhat all items are required. 
(") 

~ •• Inoculation costs shall be based on c.y. of material excavated from the Lagoon #I, not the bulked volume. 
0 
0 

- - - ~ 
,... 

April 1995 

Combined Unit Quantity Times 
Prices Unit Total 

(la be written in words) 

Mat'I-Libor-Unil-Total Amounl 
FIVi;° ()O.J..A,:Z,~ i""r'JC> F,m ceNr.> ,,..,_ 

$16,500 ciJBU:. !"~Oj 
FtVf 1)0(..LA"".7 ArlO 
/ilurl1Y ci'V7) ptlt. $17,400 cr.1t3,c ViHl.OS 

0 r,) ~ - "1 ftOl,)5ArJ0 ANO 
l\lif'Jt -,turJPfleO ,4ri () 
-weNf'f veu~~5 $ 1,920 

- -. 

- -

- -
I w et..t!E Do ... 1-A12.S 

• ,:>€12- Cl/0,~ '(fl/'<) $36,000 

1 ,1'1.fG -rl-fOV>-""'0 
~5, $ 3,000 

- -

~ Sub-Total Lagoon No. 1 $ 74,820.00 
0 
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The Contractor agrees to complete all of the work specified for this contract within five hundred 
forty-eight(548) calendar days (one and one half years) after the date of Notice to Proceed. 
The bid prices shall include all labor, materials, equipment, overhead, profit, insurance, etc., to 
cover the finished. work. Should contamination still exceed target levels (TPH::.380 ppm), after 
one and one half years, a meeting between CDF representatives and the contractor shall 
occur. Based on this meeting CDF will either. 

1. Require that all contaminated material resulting from this project be excavated and 
moved off site for disposal (no further treatment) at a regulated landfill, at no cost to 
CDF. 

OR 

2. Allow the contractor six (6) additional months to achieve target levels at no cost to GDF. 
If after the six (6) month extension target levels have not been achieved, GDF may 
exercise Option 1. Should the landfilling option be exercised, the contractor must 
receive GDF approval of all proposed disposal activities prior to disposal. After disposal 
GDF shall receive documentation verifying proper disposal. If the Contractor does not 
submit an approved disposal plan within six (6) months of the formal decision to 
exercise Option 1, GDF may seek outside contractors to remove the TPH contaminated 
soil resulting from ex-situ bio-remediation attempts. If in-situ means are used, 3,000 
c.y. from Lagoon #1 and 9,000 c.y. from Lagoon #2 shall be removed. GDF will bill the 
bio-remediation contractor for all disposal activities. 

Bidder understands that Canton Drop Forge (GDF) reserves the right to reject any or all bids 
and waive any informalities in the bidding. The bidder agrees that this bid shall be good any 
may not be withdrawn for a period of 60 calendar days after the scheduled closing time for 
receiving bids. · 

Upon receipt of Notice of Award by GDF, bidder will execute the formal contract attached 
within 1 O days and deliver a Surety Bond or Bonds as required. The bid security attached in 
the fonm of ___________ in the sum of 
______________ ($ _______ _, is to become the property of 
GDF in the event the contract and bond are not executed within the time above set forth, as 
liquidated damages for the delay and additional expense to GDF caused thereby. 

BIDDER acknowledges receipt of the following ADDENDUM: 

Addendum No.------------~ Dated ______ _ 

Addendum No.------------~ Dated ______ _ 

Addendum No.------------~ Dated ______ _ 

Addendum No.------------~ Dated ______ _ 

*See attached Proposal 

_U:\USRISPECTEXTILAGOON\BIDTOTAL.DOC 
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EXPERIENCE AND EQUIPMENT QUESTlUNNAlKl. 

Have you, or '';our Company, or any organization of which you have been a responsible 
officer i:fr• agent, ever failed to complete any work awarded to you? If so, where and why? 

The work awarded or to be awarded will have the personal supervision of whom? 
Mr. Jerry Coon of The Critter Company, Inc. 

Explain approximately your plan and layout for performing the proposed work. 

The Critter Company, Inc. will oversee the construction of a biocell 

p. 

ety 

that will encompass approximately 3 acres located between lagoons 2 and 3. 

The biocell will be constructed with on-site clean material. A 3' wide 

and 3' high dike will be built around the entire treatment cell. 

Excavated sludge from the two lagoons will be placed into the biocell. 

The sludge will be spread to a thickness of 12'' to 20" depending on 

soil conditions. A heavy inoculation of microorganisms will be sprayed 

on the bottom of the biocell prior to contaminated soil being spread in 

the treatment cell. The contaminated soil will be sprayed and tilled 

on a weekly or by-weekly basis until contamination levels have reached 

closure levels. Lagoon bottoms will also be lined with microorganisms 
after material has been \9 excavated. 

w:\rcnc\spccqucs 
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,;J.'!!'ffOlil DROP FORGE: 
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Kieth Houseknect October 17, 1995 
Manager Plant Engineering 
Canton Drop Forge 
4575 Southway SW 
Canton, OH 44706 

ft vc, vS 1 ol?... 5'yr o,c 9 :::,-
/ ' '<- f!. 0 1"'1 ,, < ,-

Dear Kieth: 

I S W~ ._r,,i l ' ~ 
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I understand that you are in charge of the remediation project 
that Jerry Coons, of Critter Co., was working on a few weeks 
ago, when he tried out one of our Brown Bears. Since that time 
I have been unable to contact Mr. . Coons·, so I thought I would 
send this information to you directly. I have enclosed a piece 
of descriptive literature and video showing what the Brown Bear 
Auger Aerator Tractor can do. 

Our Company has been dealing with Brown Bears and their 
applications since 1980, and specialize in the rebuilding, 
rental, resale and support of these machines. I visited your 
work site when our Bear was there, and although it contains 
some materials that can create extra maintenance problems 
(sharp pieces of steel, huge chunks of concrete and rocks), 
with some care and caution, I feel the Bear could save you a 
lot of time and expense over other methods of aerating the 
microbial action, as well as aid in controlling the moisture 
content of the product. 

We can rent our machines for as little as one month, and for 
longer term projects have purchase options available that will 
allow most of the rent to go to the purchase of the machine. I 
have enclosed a couple of sample descriptive sheets of two of 
the five units we currently have in inventory. 

Although we are only an equipment house, and do not do the 
operating of the equipment, we do deal with contracting firms 
that do so, if that is of interest. If you would like more 
details, or to discuss this further in person, please give me a 
call. I would be happy to come to your plant to discuss 
recommendations in equipment and operating technique. 

Sincerely, 

Larry Philyaw 
MIDWEST AUGER-AERATOR 

Sales • Rentals • Parts • Service 
"18884N 1600E, P.O. Box 445 • Pontiac, Illinois 61764 • (815) 844-6400 
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MIDWEST AUGER-AERATOR 

MIDWEST AUGER-AERATOR 
1-1-95 BROWN BEAR PRICES/RENTALS 

USED & RECONDITIONED MACHINES 

MONTHLY RATE FOR 
GUARANTEED MIN TERM OF: 

MODEL/SIZE PRICE RANGE 1 MO 3 MOS 6 MOS 

BBII 300HP 125-150K N/A 15K 12K 

BBI 

BBI 

BBI 

12' AUGER 

225HP 100-120K 13.5K llK lOK 
12' AUGER 

225HP 90-115K 12K lOK 9K 
10' AUGER 

175HP 65-75K lOK 9K 8K 
10' AUGER 

NOTE: SELLING PRICE APPX, WILL VARY W/UNIT AVAILABLE. 
DISCOUNTS ON RENTAL RATE MAY BE AVAILABLE FOR MULTIPLE 

UNIT OR OFF-SEASON RENTALS. 

RENTAL TERMS/CONDITIONS 

- ABOVE RATES ARE PER MONTH FOR MIN TERM INDICATED 
- ALL RENTAL RATES F.O.B. PONTIAC, IL 
- TRANSPORTATION OF EQUIPMENT CAN BE ARRANGED FOR APPROXIMATELY 

$2.50/LOADED MILE, INCLUDING OVERWIDTH PERMITS 
- OPTION TO PURCHASE ALLOWS FOLLOWING CREDIT OF PAID RENTALS: 

PURCHASED & PAID W/IN 1ST 30 DAYS OF CONTRACT - 100% CREDIT 
" " " 3 MO " " 90% CREDIT 
'' " '' 6 MO '' '' 85% CREDIT 
" " " 12 MO " " 80% CREDIT 

- FIRST PAYMENT IN ADVANCE ON 3 MO MIN CONTRACTS 
- FIRST & LAST IN ADVANCE ON 6 MO OR LONGER CONTRACTS 
- CUST RESPONSIBLE FOR ALL MAINT & REPAIRS NOT COVERED BY 

WARRANTY 

Sales • Rentals • Part.s • Service CDF001154 
18884N 1600E, P.O. Box 445 • Pontiac, Illinois 61764 • (815) 844-6400 



BROWN BEAR I 

STOCK# 1062 

$79,500 

225 HP Brown Bear I w/10' Auger w/carbide cutting teeth. JD 6466A 
Diesel Engine. ROPS Cab w/Heater and Air Conditioning. Four Wheel 
Drive, Four Wheel Steering, with coordinated, crab & front-wheel-only 
steering modes. 28.1-26 L 1 Forestry Tires, 75-80% Tread Remaining. 

Machine completely rebuilt approximately 1500 hours ago, including 
hydraulic pumps & motors, differentials & axles. Recently gone through in 
shop, all systems checked, tested, & serviced or repaired as needed. 

Available August 15, 1995. 30 day 50/50 warranty. Rent-purchase plan 
available. 

RENTAL RATES: $12,500/MO. 1 MO. MIN. 
10,000/MO. 3 MO. MIN. 
8,500/MO. 6 MO. MIN. 

~00 
IIIDIHIT AUGER-AERATOR 

1-800-3294 
CDF001155 



BROWN BEAR SUPER GRIZZLY 

STOCK# 3955 

$72,500 

This unit is a 225 HP Brown Bear I Grizzly. The Engine, Auger, Axles, 
Pumps, Motors, etc., are same as Brown Bear I, but mounted on the 
slightly smaller, but heavier Grizzly chassis. JD 6466A Diesel, ROPS 
Cab w/Air Conditioning & Heater. All Wheel Drive, Four Wheel 
Steering, with coordinated, crab & front-wheel-only modes. L.E.D. 
rear wheel position indicator. Heavy Duty Frame. Auger is BBi 
Heavy-Duty T-1, 10' width, 39" Diameter. 28L-26 R1 flotation tires. 

This is an excellent, low hour (appx 1800) machine, that gives BBl-
225HP performance, but for thousands less than a BB!. We have 
thouroughly gone over this unit in the shop; all systems have been 
tested, adjusted and repaired as needed to make this a top-notch 
Bear, ready to go to work. 

Available Aug 15, 1995. 60 day 50/50 warranty. Rent-purchase plan 
available. 

RENTAL RATES: $12,000/MO 1 MO MIN 
9,500/MO 3 MO MIN 
8,000/MO 6 MO MIN 

~00 
IIIDIHIT AUGER-AERATOR 

1-800-3294 CDF001156 



·suNPRO MAR 2 0 1995 

DATE: 

TO: 

FROM: 

RE: 

March 13, 1995 

Mr. Gene C. Hill 
Environmental Engineer 
Hammontree & Associates, LTD 
5233 Stoneham Road 
North Canton, OH 44720 
Fax: (216) 499-0149 

Ken Kozak 
Corporate Accounts Manager 

Remediation of Canton Drop Forge Lagoon I 

2(b7 
5 

24 Hour Phone (216) 966-091 O 
Fax (216) 966-1954 

PROPOSAL P-3206R 

We appreciate the opportunity to provide the following confidential proposal to you for the 
soil remediation of Waste Water Lagoon #1 at the Canton Drop Forge facility located in 
Canton, Ohio. 

As we discussed, SUNPRO offers a broad spectrum of environmental services featuring 
property assessment, remedial cleanup, site services, emergency response, as well as regulated 
transportation and disposal. The management team is committed to providing high quality 
environmental services to you in a timely, safe and reliable manner. 

Remedial cleanup services include building decontamination, soil excavation, groundwater 
remediation and bio-remediation. Our specialty is the cleaning and restoration of PCB
contaminated floors, walls, equipment, tanks and buildings. We offer a variety of methods, 
including low-pressure solvent cleaning, selective surface removal, high-pressure cleaning, 
encapsulation or total removal. The key factor in selection of the optimum methodology is 
determination of the Client's site specific needs (i.e., risk management, corporate policies, 
future facility utilization and applicable regulations). 

Please note that SUNPRO remediation and site services are available on an emergency basis. 
Should the need occur, SUNPRO can be reached through the 24-HOUR HOTLINE phone 
number listed above. Trained and experienced environmental specialists can provide 
consultation and emergency response assistance. 

SUNPRO 

7392 Whipple Ave., NW• North Canton, Ohio 44720 
CDF001157 
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SITE DESCRIPTION 

Review of site maps provided by Hammontree indicate the surface area of the lagoon to be 
approximately 150' x 100', with a maximum depth estimated at 23'. Waste water enters the 
lagoon through a pipe fed trench located at the East bank. The inflow rate is said to be less 
than one ( 1) gallon per minute. 

The level is controlled via a pump standpipe located in the northeast comer of the lagoon 
which pumps waste water from the bottom of the lagoon to a second lagoon approximately 
1200' to the East. 

The primary contaminant is die lubricant, which is apparent on top of the water surface and 
on the side walls. The site is said to be non-hazardous based on analysis of a number of 
water and soil samples. However, TPH levels significantly\e)(ceed the 380 ppm clean 
standard with sample results ranging from 1500 to more than 100,000 ppm. The levels at 5' 
depths are stated to be below the clean standard. This proposal is based upon the only ) 
contaminate being TPH. 

The soil matrix is said to consist of approximately 40 percent clay, 40 percent granular 
material, and 20 percent of a heavy sludge found at the bottom of the lagoon. 

o.S '-'-'£ 

1-ccJS:>""J 
a,_\;;,;) !\ 

. w «_ ,r,-e "'· d 
A suitable ex-situ treatment site of greater than 100,000 square feet exists at the East end of t-o 
the property between lagoons #2 and #3. {'f\J>1.K...z. J ef; <;;icvi 

REMEDIATION PLAN OF ACTION 

SUNPRO proposes to utilize a combination of techniques to minimize total client cost, while 
keeping remediation times to reasonable levels. 

Prior to the start of work, the client is to remove visible floating product - v.-e.-e..d-- r +o 
and pump out remaining waste water. 0~0JI.; \-t..\. 

_) 
SUNPRO's remediation shall encompass a depth of up to 5' 
around the lagoon surface to a maximum of 3,000 cubic yards 

.{~ Of'l\j 
\, ~CJ - (-, [(\/\ 

Initially SUNPRO will prepare the ex-situ site by constructing suitable diking 
around the perimeter and covering the area with a heavy gauge poly liner. 
Runoff drains will be installed to ensure that excess water flows into the 
adjacent lagoons. 

SUNPRO 

CDF001158 
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A watering system will be constructed to ensure proper moistsure levels are 
maintained. 

An in-situ stabilization of the Lagoon surface sludge will be performed to 
accelerate decomposition. 

The Lagoon material will then be excavated and transported to the on-site 
location for ex-situ bio-treatrnent. 

BIO-TREATMENT 

The remediation of hydrocarbons in the soils can be accomplished through biodegradation 
using appropriate nutrients and/or cultured microbes to enhance the population of the 
indigenous microbes. The laboratory cultured microbes are of the same species as found in 
the site naturally. 

Prior to the introduction of any bioremediation agents, a grid set of six soil samples will be 
collected and analyzed to establish the starting levels of contamination. 

The initial on-site activity will include inoculation with a solution of cultured indigenous 
bacteria, micro-biological nutrients and supplements, hydrocarbon degrading agents and soil 
conditioners developed specifically for the site. 

Two additional nutrient inoculation will be made at the four and eight week periods. At the 
time of inoculation and before the nutrient solution is actually injected another set of soil 
samples will be collected. The data from each sample set will plot the progress of the 
bioremediation. Four weeks following the third inoculation, the fourth set of samples will be 
collected and analyzed. 

The last step under the primary remediation plan of action is to review the data collected and 
determine the next, if any, action is to be conducted. 

Bioremediation involves the use of living organisms. These organisms are subject to stress 
from toxic environments, lack of adequate oxygen, moisture, nutrients and ultimately, the 
food on which they depend. The bioremediation program outlined in this proposal is 
designed to minimize these stresses, however, influences from temperature and weather are 
beyond control without extensive and costly engineering solutions. Consequently this 
proposal details the use of three nutrient injections. The design is to achieve the target 
remediation goals with three treatments in approximately 16 weeks. Should additional 
treatments be necessary, they may be conducted on an "as required\_basis until the final 
remediation targets are reached. / ' 1 

c,o!f>'\ , 
SUNPRO 
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Schedule of Activity 

Week 1 

Week2 

Week6 

Week 10 

Week 14 

05/01 

05/08 

06/05 

07/03 

07/31 

MAR 2 0 1995 PROPOSAL P-3206R 
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Develop ex-situ site, stabilize, excavate and transport up to 3000 
cu yds of material to ex-situ site. 

Collect initial soil samples, inject nutrient solution, till aerate. 

Collect second soil sample set, second nutrient inoculation, till 
aerate. 

Collect third soil sample set, third nutrient inoculation, till 
aerate. 

Collect fourth sample set, analyze and evaluate project progress. 

STATEMENT OF GUARANTEE 

SUNPRO warrants that all work is performed in accordance with all established safety and 
environmental rules and regulations. 

As outlined in the Remediation Plan of Action Section of this proposal, bioremediation is 
subject to many influences, some of which are outside of control by this project. 

However, as the results of a treatability study performed on samples provided by the Client 
indicate no bio inhibition, SUNPRO is willing to guarantee the remediation of the 
hydrocarbon contamination to regulatory limits within three years. This guarantee assumes 
that samples provided are representative of actual site conditions and that normal weather 
conditions prevail during the time period. 

PRICING 

SUNPRO offers to perform the tasks outlined in the Remediation Plan of Action and Bio
treatment sections for the price of: 

One Hundred and Eight Thousand, Six Hundred Twenty Dollars ($108,620.00) 

This covers all site work and installation plu three~tions and collection 
and analysis of four (4) soil sample sets. 

· Quantities above 3,000 cubic yards will be billed at $22.50 per cubic yard. 

SUNPRO 
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ln addition, SUNPRO will provide treatments to ensure attainment of regulatory standards as 
identified under warranty. 

Deviations from the specifications, terms or assumptions of this proposal will require a 
change order with prior approval of both Client and SUNPRO. 

SCHEDULE 

Scheduling will depend upon SUNPRO's current outstanding commitments. As much advance 
notice as possible is appreciated. Mobilization planning can normally begin within a two week 
notice. As a prerequisite to mobilization, SUNPRO will need site-specific safety information 
(i.e., emergency contacts, telephone numbers, etc.) for our health and safety plan. A project 
coordinator will contact you for this information. 

RESPONSIBILITIES 

By Hammontree & Associates, LTD: 

Ensure that visible free product has been removed from lagoon surface and that 
remaining waste water has been pumped out of lagoon and provide for proper 
disposal of such liquids. 

Assign a Client representative as primary on-site liaison contact and authorize 
said representative to sign for the Client on daily task completion summary(s), 
shipping documents and project related paperwork. 

Provide SUNPRO personnel, vehicles and equipment with on-going site 
security and all necessary clearances and access to perform the project tasks. 
Provide information and access to on-site medical facilities and alert both 
security and the medical facility of our presence. Provide access to utilities, 
including electricity, shop air, telephone, potable water, trash disposal and 
restrooms, at no charge to SUNPRO. 

Provide SUNPRO with specific detail on the location of underground utilities 
that may impact on the work zone (i.e., hazards during sampling, drilling, 
excavation, cleaning, etc.) 

Provide access to scales for incoming and exiting transportation vehicles at no 
charge to SUNPRO, and provide SUNPRO supervisory personnel copies of the 
weigh tickets to use as a comparison with the weigh bills of the receiving 
disposal facility. 

SUNPRO 

CDF001161 



By SUNPRO: 

TERMS 

MAR 2 0 1995 
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Site security is ongoing and will be continued during the service work by 
Client. 

Provide a site-specific health and safety plan incorporating Client-provided 
safety and security issues, rules and regulations governing on-site contractors 
upon award of contract. 

Provide all personnel, equipment, transportation vehicles and supplies required 
for the expeditious and comprehensive completion of listed project tasks. 

Provide the Client with daily task completion summary, and comprehensive 
project report in draft format. The final report would be submitted after receipt 
and discussion or comments from Client. Standard SUNPRO quality control 
procedures require that intermediate and final report reviews be conducted by a 
Principal or Senior Manager of the firm. 

The following terms were used in preparing this proposal: 

SUNPRO's personnel endeavor to conduct field activities in such a manner as to 
protect themselves and others from accidents and injury. SUNPRO's personnel use 
their own safety equipment (hard hats, goggles, protective clothing, respirators, etc.) 
unless otherwise instructed. When the Client is a ware of a need for special safety 
equipment, the Client should so specify before the work proceeds. 

SUNPRO proposals, correspondence, remediation methods and environmental 
knowledge are considered Confidential and Proprietary. Methods described in 
SUNPRO's proposals or correspondence or utilized by SUNPRO in performing 
contracts are Confidential and Proprietary. Client agrees not to utilize these methods 
and technologies directly without written approval by SUNPRO and agrees not to 
disclose any SUNPRO Confidential and Proprietary information to any third parties 
without written permission by SUNPRO. 

SUNPRO 

CDF001162 
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SUNPRO will have access to the work site. Our quotation is based upon work 
proceeding from start to finish without intermediate mobilizations or without 
downtime due to circumstances beyond SUNPRO's control. It does not include any 
costs for relocating machinery, equipment or miscellaneous debris which may 
interfere with the work progress. Related downtime is billable to the Client, subject 
to a four (4) hour minimum labor and equipment charge and any applicable per diem 
charges. 

SUNPRO includes normal costs for travel, per diems, mobilization and 
demobilization in this proposal for services. Changes in the scope of work which 
result in additional mobilization, demobilization, labor, equipment, materials and/or 
services will be billed to the Client at the regular SUNPRO rate schedule. Additional 
items not detailed on the rate schedule will be billed with a twenty percent margin 
over actual invoice cost. Additional item invoice copies will be provided to Client. 

The terms and conditions contract under which this work will be performed are 
attached. 

Payment terms are net 30 days. A finance charge of 1.5 % per month will apply to all 
past due accounts. 

Payments due are as follows: 

50% after initial excavation, stabilization, sampling, and 
initial inoculation 

15% after fourth sampling 
35% upon attairunent of regulatory limit 

The amount of time required to complete each task is based on best engineering 
judgment. Task completion times and equipment may vary based upon exact 
conditions encountered during on-site activity. 

SUNPRO 
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Rf CEl!w~:'j~ 
' "'' 1111.:1ij,J/ 

MAR 2 0 1995 

{U!NTON DIWP ""'"""" 
PROPOSAL P-3206R 

PAGES 

The price and terms quoted in this proposal are effective for thirty (30) days. subject to 
availability, scheduling, regulatory issues and the general terms and conditions attached. 

We appreciate the opportunity to provide you with this proposal and look forward to working 
with you on this project. Please reference our proposal number on any correspondence or 
forthcoming purchase order. In the meantime, should information or emergency services be 
required, remember the SUNPRO 24 HOUR HOTLINE (216) 966-0910. 

Sincerely, 

Kenneth G. Kozak 
Corporate Accounts Manager 

Attachment: 
SUNPRO, Inc. Service Terms and Conditions 

SUNPRO 
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SUNPRO, INC. SERVICE TERMS AND CONDITIONS 

(. Scope of Sen·ices 
The work to be performed ("Services") is specifically described in the Proposal. 

Company shall pay SUNPRO, Inc. for its Services on the basis of SUNPRO's most recent price quotation ("Quoted Price") unless 
nodified by the parties in writing. 

Company acknowledges that in some cases, original information required to provide a Quoted Price commitment is incomplete. 
SUNPRO may agree to commence Services based upon a qualified Quoted Price. In the event conditions are experienced during Sen•ices 
,vhich result in increased costs, SUNPRO shall notify Company and obtain Company's authorization for such additional costs before 
continuing any portion of the Services. 

2. Work Site and Access 
SUNPRO's compensation is based on a reasonable and acceptable work environment wherein SUNPRO will be allowed to 

commence and perform work on an orderly scheduled basis. SUNPRO will notify Company of its schedule for performance of Services and 
any changes. Company grants SUNPRO and its subcontractors authority to enter the property upon which SUNPRO's Services are to be 
performed ("Site"). If Company fails to provide the required access to SUNPRO and thereby causes delay, Company will accept an Invoice 
for any losses caused by the delay. 

Company shall identify and locate the area to be serviced and identify and accurately mark all pipelines, utilities, and other 
facilities at or near the work area. SUNPRO will take reasonable precautions to minimize any damage to the Site and adjoining properties 
and any cost of correction, repair or replacement shall be borne by Company. 

3. Equipment Preparation and Operation During Performance of Services 
Company agrees to de-energize, lock out, tag test dead, and ground any electrical equipment consistent with SUNPRO's schedule 

for Services; provide electrical services required for the performance of Services; provide ventilation capacity, as specified; provide access to 
workrooms, toilet facilities, first-aid and medical facilities for SUNPRO personnel; re-energize the equipment after sen·icing by SUNPRO. 
Company shall be responsible for all loss, dan1age, or injury to equipment that is de-energized including fuses, cutouts and switches, and 
shall operate its equipment before, during and after servicing in accordance with state, local and federal laws. 

-1. Equi1imcnt Failure 
Company acknowledges that all equipment may be affected by operating conditions other than those for which the. equipment was 

designed. Each unit is subject to failure at any point and failures may be brought about prematurely by excessive heating, overloading, 
shock loading, transient voltage surges, among other causes, all of which are within the exclusive control of Company. 

Company is aware that operating conditions, including examples stated above which contribute to the failure of equipment may 
exist prior, during and subsequent to the performance of the Services. Company acknowledges that the operating conditions are under its 
exclusive control and that Company has elected to service its equipment, such choice having been made with full knowledge of the factors 
outlined above and after evaluation of the processing equipment, techniques, and procedures to be used by SUNPRO. Company assumes 
the risk of damage or loss of equipment from any cause whatsoever. 

5. Standard of Service and Warranty 
SUNPRO warrants to Company that the Services will be performed in a good and workmanlike manner and that the same will be 

free from defects in materials and will be of the kind and quality specified in SUNPRO's quotation. The warranty for remediation of 
contaminated surfaces terminates immediately upon completion of the sampling of the surface. If any of the Services fail to meet the 
foregoing standard, SUNPRO wiU, at its expense, perform Services of the type originally performed to correct any such defective Sen1ces of 
which SUNPRO is notified, in writing, within 90 days of the date of the Service by SUNPRO. 

SUNPRO shall, for the protection of Company, request from all vendors and subcontractors from which SUNPRO procures 
equipment, materials or services, guarantees which will be made available to client to the full extent of the terms hereof. SUNPRO's 
responsibility with respect to such equipment, services and materials shall be limited to the assignment of such guarantees and rendering 
assistance to Company in enforcing the same. 

EXCEPT AS PROVIDED IN THIS SECTION, SUNPRO MAKES NO WARRANTY, EXPRESS OR IMPLIED; ALL 
WARRANTIES OF MERCHANTABILITY AND FITNESS FOR A PARTICULAR PURPOSE ARE EXPRESSLY DISCLAIMED AND 
SUNPRO SHALL HAYE NO OTHER LIABILITY TO COMPANY FOR DEFECTIVE SERVICES, WHETHER CAUSED BY ERROR, 
OMISSION, NEGLIGENCE OR OTHERWISE. 

CDF001165 

6. Disposal of Material and Title 
SUNPRO will remove from the Project Site all non-hazardous non-consumed materials provided by SUNPRO and equipment 

furnished by SUNPRO in the course of, or in connection "ith, its Senices. As detailed in the proposal, hazardous or non-hazardous wastes 
generated by the Services will be packaged, labeled, transported and disposed of in accordance with all applicable EPA regulations al a 
disposal site selected by Company. Notwithstanding anything to the contrary in this service Agreement, title to, ownership of, and legal 
responsibility and liability for any and all waste products ('Waste") to be removed or handled by SUNPRO as part of its Senices, such 



ttere is "" dispute on the invoice. Client will pay that segment of the invoice not in dispute and the disputed amount will be credited or 
1i11ed. on the next monthly invoice. 

SJJHPRO's compensation does not include sales, use, excise or similar taxes, and such taxes applicable to Services, if any, shall be 
eimbursed by Company. 

Any assignment of this Agreement or any rights hereunder by Company without written consent of SUNPRO shall be void. 

No waiver, alteration, or modification of any of the provisions hereof shall be binding unless in writing and signed by a duly 
mthorized representative of SUNPRO. 

Upon payment of all fees for services, costs and disbursements, the Company shall be entiUed to reproduce any documents 
,repared under this agreement where such reproduction is in furtherance of proposal purposes. Any other reproduction, publication, 
listribution or use of such documents or copies is permitted only upon obtaining prior written consent of SUNPRO. Such documents and 
:opies shall at all times remain the property of SUNPRO. All unauthorized uses are at the sole risk of the users. 

Neither SUNPRO, nor Company shall offer employment to the other's employees during this agreement and for a period of one (I) 
,·ear following the date on which the employee(s) last performs services under this Agreement unless there is mutual consent in regards to a 
?articular employee. 

Any controversy or claim arising out of or relating to this contract, or the breach thereof, shall be settled by arbitration in the State 
of Ohio in accordance with the Rules of the American Arbitration Association, and judgment upon the award rendered by the Arbitrator 
may be entered in any court having jurisdiction thereof. 

9. Waiver of Lien 
In consideration of the sum of the purchase amount on all contracts or purchase orders with SUNPRO, the undersigned does 

hereby waive, release and relinquish any and all liens of claims or right to lien or claim for labor or materials or both, furnished for 
SUNPRO or SUNPRO's Clients. 

10. Performance 
Performance of Service is conditioned upon the establishment of a starting date which is mutually agreeable to both parties. 

Company acknowledges that it has been informed by SUNPRO of the manpower and equipment requirements for the Services and that any 
variance by Company from the starting date may result in certain postponement or cancellation charges or increased charges beyond the 
quoted price. 

SUNPRO Services are based upon access to the work area at any time of the day or night and assumes work days of up to 
twenty-four (24) hours, with multiple shifts on any calendar day. Company acknowledges that SUNPRO's start dates are approximate and 
are affected by, among other things, timely completion of previous contracts, adverse weather conditions, travel delay, and equipment 
maintenance. Completion dates are approximate and are based upon, among other things, prompt receipt of all information, and ready 
access to equipment upon which Services are to be performed. Any delays caused by Company, its subcontractors, its representatives, 
and/or its employees shall entiUe SUNPRO to adjust its most recent price quotation. 

SUNPRO shall not be liable for delays in performance due to (1) causes beyond its reasonable control, (2) acts of God, acts of 
Company, acts of civil or military authority, fires, strikes, floods, epidemics, quarantine restrictions, war, riot, or delays in transportation, 
(3) inability to obtain suitable labor, materials, components or manufacturing facilities, or (4) other commercial impracticability. In the 
event of any such delay, new start and completion dates shall be subject to modification, and shall be grounds for renegotiation of the 
contrac_t price. Company will be responsible for the cost of any additional work resulting from such delays. SUNPRO will be responsible 
for notifying Company of any delays. 

11. Cancellation 
Company may cancel its order only upon wTitten notice to SUNPRO not less than thirty 30) days before scheduled starting date. In 

the event Company cancels its order, Company shall pay to SUNPRO cancellation charges of 10% of the contract price contained in 
Company's quotation plus all actual expenses incurred by SUNPRO as of the date SUNPRO receives the written notice of cancellation in 
preparation to perform Services. 

12. Entire Agreement 
The Company's engagement of SUNPRO represents Company's acceptance of SUNPRO's Proposal and these General Conditions, 

which constitute the entire understanding and supersede any prior or subsequent communications, representations or agreements of the 
parties, whether oral or written, including Company's additions or different terms and conditions that may be contained in any purchase 
order, work order, acknowledgment form, manifest or other document forwarded by Company to SUNPRO to which notice of objection is 
hereby given. If any portion of the Proposal or these General Conditions are held invalid or unenforceable, any remaining portion shall 
continue in full force and effect. There shall be no assignment of the rights or obligations by either party and any assignment shall render 
the duties and obligations of the other party null and void. 

Rl!Y. 05104/94 CDF001166 orig.doc/trmconds.wpd 



4650 SOUTHWAY S.W. 
P.O. j30X 6059 

CANTON, OHIO 44706 
(216) 478-2151 

To: CANTON DROP FORGE 
4575 80UTHWAY ST. S.W. 
CANTON, OH 
44706 

GUST. 0885 

3/12/96 
8/12/9' 
8/12/9-
8/13/9 
B/14✓9-

MISC. DOZING 

TRACTOR W. HYO LOWBOY 
DRIVER 0.T. 
CASE 1150 DOZER 
CASE 1150 DOZER 
LABORER 

Total Amount Due This Invoice 

luD?i' 
ACCOUNT DISTRIBUTION 09 f) ,).., 1 

hi• Nft. 0 ,:;, I .. 
t- § 

I 
11 j 

GenL l !! .. .s " Freight Invoice 
:a ~ .. .. 

Acct. ,: ~ Prov. Amount 

131 {), <XO 'f ,?._ (//7,.J J 
131 

131 . 
H I~.-< '-~ • J j fJ I 

I - -

~RM CDF 41 SM GP 

1 . 0 0 HR 
1 . 0 0 HR 

.50 HR 
8.00 HR 
2.00 HR 

, 

• 

TERMS, net 1 O days 

85,0000 
9.6300 

90.0000 
90.0000 
28.7900 

85.00 
9.63 

45. 00 
720.00 

57. 58 ,. 

==========·-=== 

CDF001167 



I N t:. ijXCAVATING COMPANY 2 (0) 
46' 0 SOUTHWAY S.W. __3 

P.O. BOX 6059 

To: 

ANTON, OHIO 44706 

(216) 478-2151 

CANTON DROP FORGE 
4575 SOUTHUAY ST. S.U. 
CANTON, OH 
44706 

UIND ROU POND 

8/30/96 TRACTOR U/HYD LOUBOY 
8/30/96 CASE 1150DOZER 
8/30/96 OPERATOR O.T. 
8/30/96 LABORER O.T. 

Total Amount Due This Invoice 

I" () 
ACCOUN'r DISTRIBUTION 

Bec-N-
G tl§ 

] f 
!l ] 

GenL ~~ 
u .s 0 Freight Invoice 

Acct. .. i~ !~ Prov. Amount 

131 

131 

131 

FORM CDF 41 SM liP 

. 

INVOICE DATE 9/16/96 

INVOICE No. 96o919 

1 . 00 HR 
9. 50· HR 
1 .50 HR 

~4.50 HR 

{j ({}f\ vu V p 

TERMS, net 1 0 days 

85.0000 
90.0000 
11 . 8200 
38 ., 7900 

85.00 
855.00 

17.73 
174.55 

============ 
iY 1 , 132. 28 ==~pi,== 

0 ~-,.IL, 
f'~~ 
t? 

COF0011ss 



.1.....J•,.J>-t 

FROM HAMMONTREE & Assoc. 
11.22.1994 1 5: 1 1 p • I 

FAX COVER SllEE'r 
' 2(',j) 

~ 

DA.Ta 1, ___ 
11.:._.l t_J ___ _ 

'l'tMB1 

TO, _ ___,C~...;;:t __ ~t::.-.;..~~\l..:.....\ _______ _ 

COMPAHY IW4B: _..,,.r_..\g_,_V'V\..,.M:..;...;.;;...0-rrtf~. e;...;:e::....{;_:lis5...:..,_~()c_,i ~~:..._L_.1 M_i--l_d 

__J 

SOJDl.t't DIVtJ.0>1¥1?1'1'.M. TIICIQIOl,OCU:d p~ , 
ltl KUT TIE I.YIM& A.WDIO& ' 
IDOIC, 0&:tO '64110 

, MO, 0~ llNi~i %NC1.UD1NG COViA.1 _________ _ 

~ur connec,"m 10 Q c/i:un1.1r enl.'lro1'1/111nl 

}
' .. 

-.·.1,_j{ ...... ,-..,_ . 

CDF001169 



/ J.., ;i-, 

.1.....,.,_J'-t 

FROM HAMMONTREE & Assoc. 

HIIVombar 21. 1994 

Mr, ~n~ O. Hill, IU.T .. M.S. 
Ha®nonuee a11d Aas«iates, Llmlt¢4 
Sl3l Slondwn Road 
N, C.011>11. Ohio 44720 

Date COllo,;tcd: 11/2/1994 
DIiie Received : 1112/1 !194 
Cllc:111 n, II: w.1, t..asoon Side 
Lllbomlol')' IX> II: 9-40453~1 
EllbiCt,ion MaUlocl: 1311 
Paie of Analyd•: 11/!II 994 

l!mi:110 Limls 
bAIDSf[ <aum) 

Silver 0.0l 

Lead 0.l 

C..W,:Uurn o.oos 

Cl.wmi®t o.o, 

AN.enlo 0.001 

Marwry 0.0002 

Barium 0,1 

s,1eruwn 0,002 

TCLP Nclal• 

Bca»lU 
CPPml 
<0,01 

c: 0.1 

<0,00$ 

<0.05 

<O.OQI 

11 .22.1994 1 5 • 12 

BuvJaton Lt:Yol 
(ppm} 

5 

l 

<: 0,0002 

s 
0,2 

100 I.S 

0.005 I 

P, 2 

e!J 
•••. t 

9Pf E11t Tall111•dt1t A,1nue1 Akron, Ohio 44310 rBL1 216.:a53.82l l FAX,• 216,2~3.4•8!1 

CDF001170 -~ ... 



J....J• .J:4 

FROM HAMMONTREE & ASSOC, 

Summit Environmental 'lltdmologle11 Ine. . 

Nov,:mbcr :U, 19?4 

Mt, ~ 0. Hlll, 1!.I.T., M.S. 
Hanunonu.. and M-iatl!S, Llmll'4 
523!1 StDI\Ohl= 11.oad 
N. Canton, Ohio 44720 

D•io Collcctod; 11/2/1994 
Date 8-ivod ; 11/2/1994 
ClillDI II)//; W-1. Lagoon Sido 
Laboratory ID//; 94063-01 
B~on Molhod:1311 
Date of A.llalys.11: 11/19/1994 

11.22.1994 15:12 

. . c.. 
--(U--{. \ 

'"'"\ ---\ 
\ 

p. 3 

~ 
• ••• t; 

'.J;CLC YRkltllM 

1l111,1IS2D Llmll 
Param1t1r (Rum> 
Btnz.i::nc o.o, 

Caroon tctrllQbloridc 0.05 

Cblorobonzano o.os 

Cblorotonn o.os 

l,2·Diohloroetbllne o.os 

l, 1-DlghJoroelhcnt o.o, 

l•Butanone (MBK) 0.5 

Tctracbloroethene O.OS 

Trighloroetl.ll'ne 0.05 

Vlll)'I Chlorlde 0.05 

591 111& Tallm•d&e Annuc; Allton, Oblo 44.Jltl 

111:11111111:,: 
11111111 I.ml 
(oom} Mflhod (pp,u) 

< 0.05 8240 o.s 

<O.OS 8240 0,5 

<o.o, 8240 100 

< 0.0$ BHO 6 

<0.0S 8240 0.5 

<O.OS 8240 0.7 

<0.5 8240 200 

<O.OS 8240 0,7 

<0.05 8240 0,5 

<0.05 82-40 0.2 

CDF001171 

J"liLl 216,25!,8211 PAK: 216,ISJ,4489 
. •.f' •J, 



'1219/96 
'10N 10:10 At! 

1121:13 330499121149 
HAl'!l'!ONTREE&ASSOC, LTD FAX NO, 3304880148 l( j?) P.02/02 

~ 
_.vironmental Technologies, Inc. 

.ction to a cfraner t'nvit-onmflfl 

A2LA CERTIFICATION NO. 7:24.01 

s.e.t. om.es in Major U.S. Cities ... ~-"'--~]!,~"'"'" __________________________ .,....,, _______________ _ 

Septeinber4, 1996 

Mr. Gene Hill 
H:iunmontree & Associates 
5233 Stoneham Road 
North Canton, OH 44720 

Dear Mr. Hill: 

/ ., - . ·---- ... 
·' 
'---- ..... ,_ 

1 
A ·'J .. ,~ 

This is to-Worm you that $ample ID# 94tl6l:0l was ran using a OC-FID, Hexacltloro-1,,·butadiene was 
detected To confirm thu, the lab ran the sample using a different method (GC/MS), Hexachloro-1,3-
butadiene was not detected. We believe that the second technique used is more accurate than the fjrst one. 

lfy0\1 !lave any qµestions, please do not hesitate to call. 

CDF001172 

"~"'"'""~"""·-------------------------------------------
595 East Tallmadge Avenue, Akron, Ohio 44310 TEL: 330,253.8211 FAX: 330.253.4489 



1✓22/94 15:35 
JM HAMMOHTREE & ASSOC. 

1•1tdf1t If • t1ff•1t11 1• ,lr•••••I 

NMMBEP 2 i ~ i 9911 

Paramcsv 

NltrobcllZf.llc 0.02. 

J>411ia,;blol'Ophe110I O.Ol 

Pyrldll,c 0,05 

2,4,$•Trtchlore>phe11ol 0.05 

:i., 4, 6,.. 1.'rlclil<irophonol o.os 

H-bloroothane 0.02 

216 499 0149 

11.22.1994 15:13 

<0.02 

<0.02 

1.80 

<0.02 

0.07 

<O.OS 

-<0.05 

<o,o, 

<0,02 

Method 
1270 

8270 

8270 

'270 

8270 

8270 

8270 

8270 

8270 

8270 

Bl70 

200 

l 

3 

p. 4 

,j:)??:t(::·::· ..... ., 



FROM HAMMONTREE & ASSOC. 
11.22.1994 15:13 P, 5 

ffl 
lf•r f•• Hfll•1t •• 411 .:!11110, fUlrHaclf a.e.t 

NIIVembcr 21, l ll94 

CDF001174 



> 

FROM HAMMONTREE t ASSOC. 

"il'"1m1t EnvlroDl!lental 'll1d111oloal .. , Inc, 

, .. ,. ,.,.,..,,,.,, , .. .,,.,.,,. ,.,,, ...... , 
November 21, 1914 

Mt. ~no Q. Hill, B.1.T., M.S. 
RanullOlill'ee and Aaso<ll11te1, Llm.ltod 
523) Stono~ Road 
N. Camon, Ohio 44720 

Date Coll...ted: 1112.11994 
Dlltc ll.l;oDived ; 11/2/1994 
Cllcnl [D #: W•l, L!laoon Sido 
Laboratcu:y m #: 94063-lll 
Method:8080 
Da1e ol Analysla: 11/16/94 

11.22,1994 15:13 

PCB's 
l2111s:ll1u1 Lsa:111 lu111lt1 

Parameter lppm) (Pvro> 
PCB·ll41 2 <2. 

PCB•l2'4 1 <2 

PCB-1221 l <2 

POS-1232 2 <2. 

l"CB,a48 2 <l 

Pea-1160 2 <2 

PCB•U,ll6 2 ~ 

P. 5 

I!) 
a.e.t 

j---.:.-.:.--:~-,·-.n·•~ .. ,~--~-, -T·•·U-m ..... 4-... e .. A.-vl_D_11_e_1_A._k_r_o_n .. , .. O_h_l_o_4_4_3_l o __ T_I_L_1_2_1 _6_,_ l5_3_,_8_l_l_t_F_A __ X,-J-t-,-_ 1-.--,. 4--.,-,-
CDF001175 ., .. 



FROM HAMMONTREE & ASSOC. 11.22.1994 15: 13 

Summil EO\llroameatal 'IHll.aolopea, lno. 

Jl•IIP ••11,,Hll•I f, 11 •l•ll• fl ••• ,, ••••• , 

November 2 l, l 994 

Mr. Oono 0. HUI, .E.I.T., M.S. 
Hammonuoe and A&soolate1, Limited 
~233 SIQuelwm Road 
N, Caaton, Ohio 44720 

Date Collocted: 11/211994 
Date Rocelvad ; ll/2/1994 
Clint ID 11:W• I, LejooD Side 
Laboratory ID II: 94063-0 I 
>.tial>'t.11: MJoc. 
Date of Analy1is: 11/16194 

Parameter 
l'lo:actlvG Cyanide 

:Jl.eagtvo Sulfide 

Flub Point 

Pli 

Freci liquid 

TPH(411!.l) 

DI\O(S0U) 

MLec1llenMu1 

PeteCSIPd YmlUvvml 
0.5 

10 

P, 6 

m 
a.a.t 

CDF001176 

595 11:Ut T1llmld$e A UDIIII Akroa, Ohio 44)10 TI! L 1 2 1 6. 2 ll 3. I 2 l 1 F ,t X 1 2 I 6. 253,448 t 

. i~-~ ,-.: .• ·:· 



FROM HAMMONTREE & ASSOC, 

S11nimit Environmental ndwolopea, Inc. 

,.,,, -t••-,,,,.,. ••• ,,,. •• , '",,, ..... , 

No\'OIJ\ber21, 1994 

Mt, Oenc Cl. Hill, 1!..I.T., M,S, 
HamroonlrCC and Anoelatn, Limited 
~233 Stoneham Read 
N, Cantoa. Ohio 44?20 

Dato Colloe1cd: 11/2/1994 
Date Rcc:olv«I : 11/2/11>94 
Cllom ID 1/: 1, Lasoon BoltOm 
Laboratory ID II: 94063-0l 
1:!xuact.ion Mathod: 1311 
Dat; of Analy1ls: 111'/94 

~· 

l2d"tl11a Ll01l1 
r•ca,meter (ppm) 

Sliver 0.01 

4M 0,1 

cadmlwn o,oos 

Cb.nlmlwn (l,05 

Anenlc 0.001 

M,;il'Qury 0.0002 

BariUDI 0.1 

Salon!Wll 0.002 

11.22.1994 15:14 

I£Lf MctaJs 

BPvlt1 
<1111m) 

<0.01 

<0.1 

<O.OOS 

<0.05 

0.003 

< 0.0002 

<0.1 

0,03 

BRBv1tlea Lsive! 
{ppm) 

' 
l 

~ 

' 
0.2 

100 

1 

P, 7 

m 
•.•. t. 

CDF001177 

595 Ea•t Tallmada• Ann11e; Akron, 01110 44310 TEL: 216.253,$21 l l'A.1(; 21,.24'),4489 
<. 



FROM HAMMONTREE & ASSOC. 

f'umm)t ltnvlronmental ~olo&l .. , lne. 

Novolllber 21, 19~4 

Mr. Oc4c O, Hill, E,l.'l'.'., M,S. 
fflunmonll'M 1111d "-if.lea, Limited 
,233 Stcmoham ll""4 
N. Canton. Ohio 44'720 

DalO Collocted: 1112/1994 
DalO Rac:oived : 1112/ 1994 
Cllont W fl: l, w,ogn bottom 
LabotalOI')' I]) #: 94063-02. 
Bxuaotlon Method: I :l 11 
.Pate Of Anal)'sls: 11/19/94 

11.22.1994 15:14 

ICJ,r VplatUp 

RIIIISidga 1.-lmil 81111111 
rarameter (ppm) fuvml Methqd 
Boll7.Cllo o.o, <0.05 8240 

cart,on 1W:1111hl1,uidc o.o, <0.05 8240 

Chlorobenzone 0.05 <0,05 8240 

CbJorotonn 0.05 <0.05 RZ40 

1,2-Dichloroethalle 0,05 <0,05 8240 

l, 1-0lchlorocthene o.o, <O.OS 11240 

2-Butanone (ME.K) 0.5 <0.5 8:240 

Tottaelllorocthene 0,0.S <0.05 8240 

Tricblotocthcne 0.05 <0,05 8240 

Vinyl ChloliOe 0,05 <0.05 8240 

P, 8 

I!] 
•.•• t 

R•0 11l1lSW: 
Lml 
(Rpm) 

O,'l 

0.5 

100 

6 

o.s 

0.7 

200 

0,7 

o., 

0,2 

CDF001178 

!1!11 Eatt Tallm11d1e /o¥1QUCI Akron, Ohio 44310 TEL1 316,2.53,8211 PA.tr 2.16.3$3,448!1 

... , .. ' ', . .. . ., 



FROM HRMMOHTREE & Rssoc. 

~mod( EnvtronmenW 1'dmolopea, Inc, 

Jtt,r 4'U•tflfH la II tlH•tr IHlrt••••I 

November 11, 1994 

Mr, Oenc 0, Hill, l!.I.T., M.S, 
Hamll\011tree and -'"-illtts, Limited 
,i33 Sto11aham Road 
N. Canto11, O!tlo 44,:20 

Dalt Colloeled; 111111994 
Dato llc,c:clv-1, : 111i1 l ~04 
Clleiil ID #; l, La100n Bottom 
Laborato,y II) II: 11406,.()2 
B,ctta,:tlon Mttbad:1!11 
Daus 111' Anal7'ill I IM4 

11.22,1994 15=15 

ICJ,FPNA 

ik'"'iaa Limit &111lt1 
brarntter (gpm) <aom\ Method 
Cl'tlllOIB 0,02 <0.02 8270 

I ,4•tlichlorobenzen, 0.02 "0.02 8170 

Z,4•Din.ittotoluoue 0.02 <0_02 8210 

Hcxachlorobonz.e11e 0.02 <0.02 8270 

Heuchlol'6-l,3•butadlene 0.01 o.so 8270 

Nltrabenune 0,02 <0-02 8270 

Panlachlorophonol 0,02 0_07 8270 

Pyridine 0,05 <O,OS 8270 

2,4,5-Trlchlorophcnol 0.05 <o.o, 8270 

2,4,6-Tricltlorophonol o.o, <0,0S 8270 

IUl<aehlaroetbane 0.02 <0,02 8270 

• i I 

P, ~ 

l!i 
e.a.t 

11111111110: 
La 
(onml 

lOO 

7.5 

0.13 

0.13 

0.5 

2 

100 

5 

400 

2 

3 

CDF001179 

ltS1!:•• tTallmadaeAven11e; Akron,Oblo44)10 'l'Bt.: 2l6,Z5J.8Jll l'AX; Z16,ZS3,,t
4
a, 



FROM HAMMONTREE & ASSOC. 

Swnmit EnvlrollJlleatal 'Il!clmo10..., Inc. . 

,.,.,, t••• fltlfll f• II olt1•1r HP,rH"'HI 

November 21, 1994 

Mt. 0011e 0. Hill, l!.l.T., M.S. 
Hall!A\011tree and Assoeta101, Limited 
5133 Stoneham Rod 
N. CilnlOn. Ohio 44720 

Da10 Colloctcd: 1112/1994 
t>ato a-lved: 1111/1994 
C!llont D:> #: l, LqOOII Bottom 
t.Moratocy m #: 94063-02 
Malhod:8080 
Dato of Atwylla: 111 )6/94 

11.22.1994 15:15 

PCB'• 
Rs&111il111n wi:.I Ba111u 

r1c1m1ter fgpm) (gpm) 

PCB-1242 l <2 

PCD-12'4 l <:2 

PCB•l221 2 <l 

PCD-12.32 2 <2 

PCB•ll~ 2 <:I 

PCB•12.60 2 <l 

PCD•l016 2 <2 

P, I e 

ff! 
• ••. t 

CDF001180 

HJ Eau T11llmad1e Avtn1111 Akl'on, Ohio 44310 TEL 1 2 1,. 25 3 ,1211 ""Xi 216 .• z,, ,44 89 

- --- . .., .. -..._ __ _ 
• ,. ?1'11 -~· ,, , . .,,,._.,. . . ~ .,. 



FROM HAMMONTREE & ASSOC. 11.22, 1994 15• 16 

S~t Environmental 1\clmoloalu, Inc. 
, 

November 11, 1994 

Mr. 0.nc G_ UW, 5.1.T., M.S, 
Hammontree a111I A,sooiall:IJ, Llmlled 
,233 StoMham Road 
N, Canton, Ohio 44'720 

Dale CollQCtcd: 11/2/1994 
P•tc l\.eQelvcd ; 11/111994 
cu~nl JD #:I, LajOOft 80110m 
Laboratory ll) II: 94063.02 
APalysis: Misc, 
Date of Alla.lys.ls: 11116, 11120/94 

bmmeter 

Flub Point 

PH 

Proc llciuld 

TP11(4 lll. l) 

01\0 (8015) 

MlacSJIIIPEMI 

PttRSII OP Llmlt(ppm) 
0,5 

10 

Ruult1<eem) 
<O,Sppm 

"'25ppm 

>1401' 

7.31 

0% 

l543p11m 

35 

P, 11 

~ 
a.a.t 

CDF001181 

1,1 Eut Tallmadae ,4.venue; Akron, Obl0 ,44310 TELi 216.253.82.t I FttX; 2.16,253.4419 

. . .. ~ ~:. ~. 



Summit Environmental Technologies, Inc. 
your connec1ion lo a cleaner environment 

A2LA CERTIFICATION NO. 724.01 

Offices in Major U.S. Cities 

September 18, 1996 

Hammontree & Associates 
5233 Stoneham Road 
North Canton, OH 44 720 

Date Collected: 9/12/96 
Date Received: 9/12/96 
Project#: CDF-BIOCELL 
Client ID #: CDF-BIOCELL 
Laboratory ID#: 961134-01 
Matrix: Solid 

Detection 
Parameter !J.mi! 

TPH 10.0 mg/kg 

Results Method 

469,996.0 mg/kg 418.1 

Laboratory Manager: Bassam YoUSfsselef'.::;:i;S:~>=l::'-~'>-::i>.;';£>~~.>.:~U~~· ~~>->-.,~••~ 

Date of 
Analysis 

9/13/96 

ff:] 
s.e.t. 

I 

CDF001182 

595 East Tallmadge Avenue, Akron, Ohio 44310 TEL: 330.253.8211 FAX: 330.253.4489 



t~ 
SUMMIT ENVIRONMENTAL TECHNOLOGIES, INC. 
595 EAST TALLMADGE A VENUE 
AKRON, OHIO 44310 
TEL: 330/253-8211; FAX: 330/253-4489 

CHAIN OF CUSTODY 
A2L4 CERTIFICA770N#: 0724-01 Efl 

s.e.t. 

PROJECT NAME C.D.£:-_ _13_t_D C£t-L PROJECT LOCATION-------------PO#:-----------

CLIENT NAME:ll!:t:fl'.l!tlo-1:L.Tjsg'tr,IENT ADDRESS-' ___________________ _;_ __ _ 

CONTACT PERSON:~H/_t\. _____ PHONE #>73:, 4'7-~l]FAX #: qJ!±.'2.sAMPLED BY:-----6_~,_ ...... H,-'-l_,_l..._l ____ _ 

~ SAMPLE ID# MEDIA TIME DATE BTEX GRO DRO TPH TCLP TCLP TCLP TCLP OTHERS 

* 
8020 8015M 8015M 418.1 METALS voes BNAS PEST/HERB 

C'tlf-'IZ · - -
""'' L-

I It! .'-Z,CJ JqJz. ,x.. 1 •• ..,..., _ v I...L}-1..., l [l...L- _I ~. ""£ 

I 

M 
0) 
~ 

~ 

0 
0 
LL 
Q 
u 

1~. -,.,; ·• .....,.,,~_.,..,_-Ore"- l 

; . ..2. ,...c.. - , - v 

-
l 'r ~vVI \Y I") "', I \ --- Ll.. rY\\- LE ~'j:;:o,., \ I< Lo-c...e,, 

' 

• 

~ - I - • • -
l ,,1_ 

' ~ '- - ' - 'I r, 
I -

I I 1 

. , • . _/ 
1-'11 V. '" ,._r,' J. ~ .. ____ ·. ______________ . . 'f-.'!L .. D.ttr..«J:.!Q':J, ..... -::.pl£Q&!b_JY.LLJ., t=WJ. ... ~ ... :@ .. -J~ 

~LINQU:SHED 3y •.. b-_ .. _J_.1)Jl_··_···_--_··_""' _'.)~J~ .w,_ou_,s_HED BY:-;).-,;--=,~z-/,_(, __ DATE: -

RECEIVED AT THE LAB BY: ---1-~--····· · '-- DATE:····'f-·: ... /..2.-=-------------

m.f.?5 

\ 

.., 



Entot 
CANTON DROP FORGE 

TELECOPIER COVER SHEET 

PLEASE DELIVER THE FOLLOWING PAGES TO: 

NAME: =pz:~ 
FIRM: a A,,; /!/ ~/ ,'?Q,~ ,k",1/dP-~ 

CITY: 

PHONE: FAX: 

FROM: 

NAME: 

FIRM: CANTON DROP FORGE 

CITY: Canton OH 

2 (b) 
--3 

TOTAL NUMBER OF /-PAGES -___:,,,'fL=-- INCLUDING COVER SHEET. 

WE ARE TRANSMITTING o/ THE FOLLOWING: 

DATE: 7' L&_,/'/2 b 
TIME: /1'5 C 

IF YOU DO NOT RECEIVE ALL PAGES POSSIBLE. - PLEASE CALL BACK AS SOON AS 

TELEPHONE: (330) 477-4511, EXT. ----

-t/p $47~ ---~✓ ~-:-=~-P&~ OF ---

l7t,,/l A./r: -rR>; / f #t1 ;:r ~~ 4:1 .#-:T / c ~ 
_77~ 'Z? I£/ c;J ;'(/ ~ 6 V-Z--f? /;/[_.-

IT lj 

CDF001184 

Jc:"'1c: c~,, • 1-., •• ~ •• C • P,..,.,~ C\VI • Dr\ c,-,.., AO - , . • !9161 477.4571 • FAX /216) 477-2046 f'IQ • 1-=intnn ()h1n A.A.7ntl ('IQOC) 



.. ·._: :· ;j''------------------------------
1 At ',.\. · EnvironmenW Technologies, Inc. 
J • •.': , ' n1ctio11 to• el,on,r 1n1,lro111111nl 
1 !: .:, 

} . . ,..:.:)·' 
t:,· ',:i_.-

ornces lo: Akron, OH; Fl. Wayne, IN; Nuhvllle, TN; New Haven, CT 

August 2, 1995 

Mr. Gene G. Hill, E.I.T., M.S. 
Hammontree & Associates, LTD 

-5233 Stoneham Rd. 
N. Canton. Ohio 44720 

Date Received: 7/25/1995 
Date Collected: 7/25/1995 
Project#: NIA 
Client ID #: See Below ' 
Laboratoiy ID #: See Below 
Matrix: Soil 
Analysis: TPH418.1 
Date of Analysis:7/26, 8/1/1995 

Parameter 

TPH418.1 

"TPH418.1 

Lab ID# 

CDF-3 

CDF-4 

Client ID# 

95743-01 

95743-02 

• This sample is a moderate to highly aromatic oil. 

Detection 
Il!!!..i! 

{mg}kg) 

500 

500 

Result§ 
(mg/kg} 

84663 

132473 

Laboratory Manager: Bassam. Youssef"'3::i e\)) r:' ls\ ,1, ~--

%Solids 

88.00 

75.00 

m 
s.e.t. 

CDF001185 

S9S East Tallmadge Avenue; Akron, Ohio 44310 TEL: 216,253.8211 FAX: 216.2S3.4489 



S1µnnilt Environmental Technologies, Inc. 

your connection to a cleaner environment 

July 24, 1995 
: ' /.' 

Mr. Gene G. Hill, E.I.T., M.S. 

Hammontree & Associates, LTD 
5233 Stoneham Rd 
N. Canton, Ohio 44 720 

Date Received: 7/19/1995 
Date Collected: 7/19/1995 
Project#: Critter Co. 
Client ID #: See Belew 
Laboratory ID #: See Below 
Matrix: Soil 
Analysis: TPH418.l 
Date of Analysis: 7/20/1995,7/21/1995 
Detection Limit: 10 mg/kg 

Lab ID# 

95709-01 

95709-02 

95709-03 

Client ID# 

CDFl 

CDF2 

CDF3 

Results (mg/kg) 

98685 

101137 

. 187872 

m 
s.e.t. 

CDF001186 

595 East Tallmadge Avenue; Akron, Ohio 44310 TEL: 216.253.8211 FAX: 216.253,448 9 



-·Sumrajt Environmental Technologies, Inc. 
,:yo~nection to a cleaner environment 

A2LA CERTIFICATION NO. 724.01 

Offices in Major U.S. Cities 

May 10, 1996 

Hammontree & Associates 
5233 Stoneham Road 
North Canton, OH 44720 

Date Collected: NI A 
Date Received : 5/7 /96. 
Project#: CDF 
Client ID #: See Below 
Laboratory ID #: See Below 
Analysis: TPH-418.1 
Detection Limit: 10.0 mg/kg 
Date of Analysis: 5/9/96 

Laboratory ID # Client ID# 

96566-01 11, CDF-BIOCELL 11 

96566-02 12, CDF-BIOCELL 12 

96566-03 13, CDF-BIOCELL 13 

96566-04 14, CDF-BIOCELL 14 

96566-05 15, CDF-BIOCELL 15 

Results (mg/kg) 

83,707.0 

103,103.0 

167,069.0 

96,869.0 

161,350.0 

Laboratory Manager: Bassam Youss~.,.a1,,,-:>,l,l\~n.,,,..,,,'-=,..:\"'jS"'"'"'''"-.~--'1"""-<-.-

~ 
s.e.t. 

1 

-. 

% Solid 

94.0 

96.0 

89.0 

90.0 

90.b 

CDF001187 

595 East Tallmadge Avenue, Akron, Ohio 44310 TEL: 330.253.8211 FAX: 330.253.4489 



Summit Environmental Technologies, Inc. 
;:our cannectlon to a cleaner en~ironment 

Offices in: Akron, OH; Ft. Wayne, IN; Nashville, TN; New Hann, CT 

October 5,1995 

Mr. Gene G. Hill, E.I.T., M.S. 
Hammontree & Associates, LTD 
5233 Stoneham Rd. 
N. Canton, Ohio 44720 

Date Received :10/2/95 
Date Collected: 9/29/95 
Project #: CDF Lagoon # 1 
Matrix: Soil 
Method: 418.1 
Detection Limit: 10 mykg 
Date Analyzed: 10/4/95 

Lab ID # Client ID# 

951000-01 BioCell-SW 
(Dry) 

951000-02 BioCell-South 
(Clay Like) 

951000-03 BioCell-East 
(Clay Like) 

951000-04 BioCell-NE Clay 

951000-05 BioCell-West 
(Dry) 

TPH418.1 
(mg/kg) 

% Solids 

60880 88 

98659 . 88 

83645 85 

107022 · 88 

39375 94 

Laboratory Manager: Bassarn Yousse~\I.~\, ,,,,,, Q.;,..,,,_ 

~ 
s.e.t. 

COF001188 

595 East Tallmadge Avenue; Akron, Ohio 44310 TEL: 216. 2 5 3. 8 211 FAX: 216. 2 5 3. 4 4 8 9 



TABLE 1: LAB ANALYSIS SUMMARY 

M Sample# W-1 I 4 5 6 Regulatory 
I Parameter Limit s 
C Reactive Cyanide (ppm) <0.5 <0.5 <0.5 <0.5 <0.5 
n· Reactive Sulfur (ppm) <25 <25 <25 <25 <25 
L Flash Point (°F) 97 >140 >140 >140 >140 L 
A pH 6.63 7.31 7.12 7.46 7.67 
N Free Liquid (%) 0 0 0 0 0 
E 
.0 TPH (418.1) (ppm) 1510 1543 25,557 81,426 105,290 105· 
tJ DRO (8015) (ppm) 38 35 216 54 94 
s PCB's foom) <2 <2 <2 <2 <2 

- Cresols (ppm) 
. 

0.10 <0.02 0.13 <0.02 0.07 200 
1, 4-Dichlorobenzene <0.02 <0.02 <0.02 <0.02 0.03 7.5 
2, 4-Dinitrotoluene <0.02 <0.02 <0.02 0.04 <0.02 0.13 

T Hexachlorobenzene <0.02 <0.02 <0.02 0.05 0.02 0.13 
C 

Hexachloro-1, 3-butadiene <0.015 0.50 <.02 0.02 0.08 0.5 L 
p Nitro benzene <0.02 <0.02 <0.02 <0.02 0.38 2 

B 
Pentachlorophenol 0.07 0.07 <0.05 <0.05 0.10 100 

N Pyridine <0.05 <0.05 <0.05 <0.05 <.05 5 
A 2, 4, 5 Trichlorophenol <0.05 <0.05 <0.05 <0.05 <.05 400 

2, 4, 6 Trichlorophenol <0.05 <0.05 <0.05 <0.05 <.05 2 
Hexachloroethane <0.02 <0.02 0.03 <0.02 0.05 3 

T Benzene <0.05 <0.05 <0.05 <0.05 <0.05 0.5 
C 
L Carbon Tetrachloride <0.05 <0.05 <0.05 <0.05 <0.05 0.5 
p Chlorobenzene <0.05 <0.05 <0.05 <0.05 <0.05 100 

V Chloroform <0.05 <0.05 <0.05 <0.05 <0.05 6 
0 1, 2-Dichloroethane <0.05 <0.05 <0.05 <0.05 <0.05 0.5 
L 1, 1-Dichloroethane <0.05 <0.05 <0.05 <0.05 <0.05 0.7 
A 

2-Butanone (MEK) <.5 <.5 T <.5 <.5 <.5 200 
I Tetrachloroethene <0.05 <0.05 <0.05 <0.05 <0.05 0.7 
L Trichloroethene <0.05 <0.05 <0.05 <0.05 <0.05 0.5 
E 
s Vinvl Chloride <0.05 <0.05 <0.05 <0.05 <0.05 0.2 
T Silver <0.01 <0.01 <0.01 <0.01 <0.01 5 
C 

Lead <0.1 5 L <0.1 <0.1 <0.1 1.0 
p Cadmium <.005 <.005 <.005 <.005 <.005 1 

M Chromium <0.05 <0.05 <0.05 <0.05 <0.05 5 

E Aersenic <0.001 0.003 0.008 <0.01 <0.001 5 
T Mercury <0.0002 <0.0002 <0.0002 <0.0002 <0.0002 0.2 
A Baruim 1.5 <0.1 <0.1 23 15 100 
L 
s Selenium 0.0005 0.03 <0.002 <0.002 <0.002 1 

-

CDF001189 




